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SECTION B Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lot
Engineering and Technical Services
on Hull, Mechanical, Electrical and Electronic Systems of Submarine and
Surface Craft
ESTIMATED COST
FIXED FEE
TOTAL ESTIMATED COST + FEE
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 1 Lot NSP
Technical Data
in accordance with Section C and DD Form 1423 (Exhibit A)
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003 Lot NTE
Support Costs for CLIN 0001 $6,000,000.00
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003AA 1 Lot XXX
Material Costsfor CLIN 0001
(Estimated at $4,000,000.00)
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0003AB 1 Lot XXX
Travel Costsfor CLIN 0001
(Estimated at $2,000,000.00)

NOTE: THIS CONTRACT INCORPORATES NO OPTIONS

CONTRACT TYPE

Thisis an Indefinite Delivery/Indefinite Quantity, Cost Plus Fixed Fee contract which provides for the issuance of delivery orders
during the period from the date of award of the contract through five (5) years thereafter.

The contract minimum quantity is atotal of $100,000.00 worth of orders. The maximum quantity is the total amount of &l items.
The maximum quantity is not to be exceeded without prior approval of the Procuring Contracting Officer.

The minimum quantity amount will be met by the issuance of Delivery Order 0001.

LEVEL OF EFFORT

(a) Thelevel of Effort for the performance of this contract during the period from the start of contract performance to 60 months
thereafter is based upon an anticipated Total Estimated Level of Effort of 532,500 manhours of direct labor.
The estimated composition of the total estimate of 532,500 manhours of direct labor to be ordered is as follows:

L abor Category Year 1 Year2 Yea3 Year 4 Year 5
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Program Manager / Sr. Project Eng.* 4000 4000 4000 4000 4000
Sr. Engineer , Electrical / Electronic* 3000 3000 3000 3000 3000
Sr. Engineer, Mechanical* 5000 5000 5000 5000 5000
Engineer, Electrical/ Electronic* 3000 3000 3000 3000 3000
Engineer, Mechanical * 5000 5000 5000 5000 5000
Sr. Materials Engineer 2000 2000 2000 2000 2000
Computer Engineer* 2500 2500 2500 2500 2500
Assoc. Electrical/ Electronic Eng. 3000 3000 3000 3000 3000
Assoc. Engineer, Mechanical 5000 5000 5000 5000 5000
Quality Assurance Engineer 1000 1000 1000 1000 1000
Sr. Quality Assurance Specialist 2500 2500 2500 2500 2500
Quality Assurance Specialist 2500 2500 2500 2500 2500
Sr. Field Services Technician* 4000 4000 4000 4000 4000
Field Services Technician 4000 4000 4000 4000 4000
Logistics Analyst* 3500 3500 3500 3500 3500
Logistics Specialist 7000 7000 7000 7000 7000
Programmer/ Systems Analyst* 5000 5000 5000 5000 5000
Computer Programmer* 2500 2500 2500 2500 2500
Sr. Electrical/ Electronic Tech. 5000 5000 5000 5000 5000
Electrical/ Electronic Technician 5000 5000 5000 5000 5000
Mechanical Engineer Technician 5000 5000 5000 5000 5000
Technical Editor/ Writer 2000 2000 2000 2000 2000
Senior Illustrator 2000 2000 2000 2000 2000
[lustrator 2000 2000 2000 2000 2000
Sr. Design Draftsman* 5000 5000 5000 5000 5000
Design Draftsman* 5000 5000 5000 5000 5000
Education/ Training Specialist 1000 1000 1000 1000 1000
Clerk Typist 5000 5000 5000 5000 5000
Data Clerk 5000 5000 5000 5000 5000
Total Estimated Hours 106,500 106,500 106,500 106,500 106,500

Total Estimated Hours For All Years 532,500

* Denotes key personnel

(b) The total number of man-hours of direct labor (including overtime and subcontracting hours, but excluding holiday, sick
leave, vacation and other absence hours) anticipated to be expended hereunder is estimated to be as specified above, which
quantity, as set forth herein or as expressly changed by formal modification thereto, is hereinafter referred to as "Estimated Total

Hours".

(c) The contractor shall not be obligated to continue performance beyond the Estimated Total Hours, nor shall the Government be
obligated to pay fee on any hours expended in excess of the Estimated Total Hours, provided, however, the Contracting Officer
may at his election, require the contractor to continue to perform work in excess of the Estimated Total Hours until the estimated
cost has been expended. Any hours expended in excess of the Estimated Total Hours (hereinafter "excess hours') shall be
excluded from all fee computations and adjustments.

(d) It isunderstood and agreed the rate of man-hour use may fluctuate throughout the term of the contract provided such
fluctuation does not result in the utilization of the total man-hours of effort prior to expiration of the term thereof, and it is further
understood and agreed that the number of hours of effort for any classification may be utilized by the contractor in any other
direct labor classification, if necessary in the performance of the work. If at any time during the performance of this contract, the
number of direct hours (not including "excess hours') utilized under this contract exceeds 85% of the total estimated hours, the
contractor shall immediately notify the contracting officer of such circumstances.

(e) Nothing herein shall be construed to alter or waive any of the rights or obligations of either party pursuant to the clause hereof
entitled "Limitation of Cost" and/or "Limitation of Funds'.

(fi It isunderstood and agreed that the number of hours and the total dollar amount for each labor category specified in any
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delivery order issued under this contract are estimates only and shall not limit the use of hours or dollar amounts in any labor
category which may be required and provided for under an individual delivery order. Accordingly, in the performance of any
delivery order, the contractor shall be allowed to adjust the quantity of labor hours provided for within labor categories specified
in the order provided that in so performing the contractor shall not in any event exceed the celling price restrictions of any order,
including modifications thereof.

PAYMENT OF FIXED FEE - Indefinite Delivery Cost Plus Fixed Fee

The fixed fee for work performed under this contract is$ provided that approximately 532,500 manhours of direct labor
are employed on such work by the contractor. The fixed fee per hour is$____. If substantially less than 532,500 hours of said
services are so employed for such work, the fee shall be equitably reduced to the account of the fixed fee at the rate of $xxx per
direct labor hour invoiced by the contractor under the clause entitled "Allowable Cost, Fixed Fee and Payment”, provided the
total of all such payment shall not exceed eighty-five percent (85%) of the fixed fee specified under each applicable delivery
order. Any balance due of fixed fee shall be paid by the contractor, or any overpayment of fixed fee shall be repaid by the
contractor or otherwise credited to the Government, at the time of final payment.

SUPPORT COSTS

Support and subcontract costs will be reimbursed on the basis of actual reasonable and allowable costs incurred plus G& A only
(no fee).

NOTE: THE GOVERNMENT SHALL ELECT TO AWARD A SINGLE CONTRACT ORTO

AWARD MULTIPLE CONTRACTS FOR THE SAME OR SIMILAR SERVICES TO TWO OR MORE
SOURCES.

NOTE: IN ACCORDANCE WITH PARAGRAPH (B) OF CLAUSE 52.2 16-22 ENTITLED

“INDEFINITE QUANTITY”, THE MINIMUM AMOUNT GUARANTEED TO THE SINGLE AWARDEE IS
$100,000.00. IN THE EVENT OF MULTIPLE AWARDS, THE MINIMUM AMOUNT GUARANTEED WILL
BE DISTRIBUTED AMONG THE CONTRACTS AWARDED. THE MAXIMUM QUANTITY ISTHE TOTAL
AMOUNT FOR ALL CLINS ON EACH CONTRACT AWARDED.
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SECTION C Descriptions and Specifications

SECTION Il - DESCRIPTION / SPECIFICATION

Statement of Work

1

The contractor shall provide services, materials, and equipment necessary design, test / evaluate and provide
total life cycle engineering and logistic support for Submarine and Surface Craft Hull Mechanical, Electrical
and Electronic Systems, as contained in the following tasking statements:

a. Thiscontract requires the contractor to investigate and / or apply new technologies/ equipment / materials,
conduct risk reduction studies, evaluate design concepts, conduct developmental test and evaluation, and
study design alternatives.

b. Provide engineering, technical, logistics and repair servicesto Hull, Mechanical, Electrical and Electronic
systems on submarines and surface craft stationed within and outside the Continental United States
(CONUS/ OCONUS), and shall include engineering , quality assurance support , field service support, and
integrated logistics support, to the Naval Surface Warfare Center, Carderock Division (NSWCCD) and
various Military establishments worldwide.

c. Thecontractor is required to respond to the requirements of this task on short notice, in any area of the
world, with qualified technical personnel and materials to ensure maximum operational readiness of
military submarine and surface craft.

Scope of Contractor Support

a. General Engineering

b. Field Service Support

c. Integrated Logistics Support

a._ Genera Engineering

The Contractor shall provide support in all areas of engineering, including but not limited to research, system
analysis, design and test / evaluation for Hull Mechanical, Electrical and Electronic Systems on all submarine and
surface craft.

)

2
3

(4)

Perform studiesto: determine and correct systems/ equipment deficiencies, evaluate proposed design changes,
recommend alternative approaches and trade-offs, and devel op test and evaluation methods.

Prepare, update, and review preliminary/final Class /11 ECPs, including design and devel opment.

Provide engineering analysis, prototypes, and installation design support for the implementation of new
technologies or engineering changes. Prototype support shall include fabrication or modification of components
/ systems, inspection / verification of prototypes against CADDs, and installation to proof-in design concepts.
Design, fabricate and test proposed alteration modifications and field changes by prototyping the designed
concept. Provide design recommendations thru the

fabrication of prototype components and the analysis of prototype test results.

Develop, prepare, maintain, and update system and component drawings (CADD and manual) that definein
detail all interfaces. CAD drawings shall be provided as an electronic file, consisting of adigital imagein
AUTOCAD, Initial Graphics Exchange Specification (IGES) format, and include drawing distribution in (PDF
format).
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(5) Provide engineering support for SUBSAFE material management, SUBSAFE design reviews, and SUBSAFE
certification.

(6) Conduct systems engineering and analysis to support the Reliability, Maintainability, and Availability (RM&A)
requirements of the systems. Conduct RM&A trend analysis and perform analysis of repetitive failures of the
equipment/systems.

(7) Provide engineering support and expertise for composite structures (e.g. Mast Fairing Assemblies, Radomes,
Buoys, Radar Domes, etc.) including design, fabrication, repair, and Non-Destructive Testing (NDT).

(8) Develop engineering change and alteration program plans. Program plans will include (e.g., schedules,
budget requirements, inventory status, manning requirements, etc.)

(9) Design, procure/ fabricate and test special test / support equipment for evaluating system
performance.

(10) Evaluation of Commercial Off The Shelf (COTS) systems and components, including
purchase of test item and performance comparison with MIL SPEC equipment.

(11) Provide equipment alteration support, including preparing production alteration kits
and installing alterations. The fabrication of components will be required to prepare ateration kits.

(12) Engineering, design and technical support for test-site maintenance upgrades and certification.

b. Field Service Support

The contractor shall provide field support by performing inspections, fault isolation, preventive, and corrective
maintenance, and provide consultation, repairs and installation support for equipment/systems of the typeslisted in
paragraph 1., above. These services may be required to be performed worldwide on short notice at shore stations, on
submarine and surface craft in port and at sea. Thefollowingisalist of typical tasks that might be covered by
delivery orders written under this contract (all possible tasks are not limited to thislist):

(1) Prepare atechnical work package for each ship, containing change documentation and technical data,
and a description of the installation efforts required.

(2) Provide expert assistance for shipboard installations and validations in accordance with the technical
work package.

(3) Provide technical assistance to isolate and/or correct equipment/system casualties or faults (including
CASREPs).

(4) Provide Installation Checkout (ICO) on newly installed egquipment/systems.
(5) Provide Pre-overhaul Test and Inspection (POT&).

(6) Provide Post-overhaul Inspection and Installation Checkout (POICO).

(7) Provide technical assistance in the performance / proof-in of Test Procedures.
(8) Provide technical assistance for PM S training and systems grooming.

(9) Provide Trip Reports detailing accomplishments and problems encountered.

(10) Providetechnical assistance in the development of field / fleet training materials and conference
reports.
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(11) Providetechnical assistance in the development of |otus notes programs, maintaining servers, local
PC’s and databases related to SAIL ISE (in-service engineering) representative programs.

c. Integrated Logistics Support (ILS)

(1) ILS Services

Develop unique Logistics Support packages and documentation such as (not limited to the following): Preliminary
Engineering Change Proposals (PECPs), Engineering Change Proposals (ECPs), Temporary Engineering Changes
(TECs). Provide impact assessmentsincluding all ILS elements for the packages.

Provide support for the development, revision and maintenance of 1L S documentation for submarine and surface
craft hull mechanical, electrical and electronic systems, to ensure that accurate and adequate logistic information is
delivered in atimely manner and at lowest life cycle cost. ILS information will include (but shall not be limited to):

(@) ILS Support Plans

(b) Logistical Support Analysis Documentation
(c) ILS Review and Appraisals

(d) Technica Review and Audits

(e) ILS Test and Evaluation Analysis/ Reports
(f) Maintenance Task Analysis/ Reports

(2) Logistical Support Analysis

(@

(b)

(©

(d)

(€

(f)

Maintenance Planning - Develop/Revise maintenance concepts and criteria analysis based upon
technical requirements to assure timely, accurate, and economical maintenance and support consisting
of Maintenance Plans, Restoration, Overhaul, Repair documentation, etc.

Supply Support - Develop/Revise Supply Support for the provisioning , acquisition, replenishment and
control of supplies (spare parts, repair parts, tools, etc.).

Supply and Test Equipment - Develop/Revise documentation and coordinate engineering and
management actions regarding support and test equipment including Engineering/Analysis,
Requirements Development, Acquisition, Distribution, and Maintenance Planning, Calibration
Procedures, Testability, and Supportability.

Packaging, Handling, Storage, and Transportation - Devel op/Revise documentation for the packaging,
storage, and transportability of equipment within given time/distance/mode parameters, material and
equipment movement, specia handling requirements, and configuration weight/route restrictions.
Identify any jigs, fixtures, or other special equipment that may be required for the movement of
equipment.

Manpower and Personnel - Develop/Revise Planning Documentation to determine the quantity and
skill level requirements for personnel to operate and maintain equipment/systems throughout their life
cycles.

Training and Training Devices - Devel op/Revise Planning Documentation to determine the type and
quality of operator and maintenance training for Life Cycle Support of the equipment/systems. This
includes hardware, training devices/simulators, and curriculafor all levels of maintenance and
operations. Documentation will include, but not be limited to, the following:

(1) Navy Training Plans
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(2) Navy Training Curricula

(3) Task and Skill Analysis Reports, Training Course Proposals, and Audiovisua Training Aids.

(g) Technical Data - Develop/Revise procedures to govern the requirements for determination, generation,

acquisition, use, storage, retrieval, maintenance, and distribution, of support technical datafor the
equipment/systems in accordance with the requirements as defined in each delivery order.

(3) Related ILS Elements

(@

(b)

Configuration Management - Devel op/Revise Configuration Management Plans, Configuration Audit

Plans, and Configuration Status Accounting , and Identification Documentation. Perform audits on the:
Configuration Management Procedures to ensure that the identification documentation adequately and
accurately describes the equipment configuration and changes thereto. The documentation devel oped
shall ensure that the Logistic Support requirements are satisfied during the configuration management
planning process.

Provide Engineering and Technical support to implement all procedures needed
to ensure positive configuration control and status accounting of all items
repaired/modified. Ensure that post repair/modification condition of each item
conforms to the latest military mandatory configuration baseline for the item
and that items are appropriately marked to reflect current configuration status
prior to delivery.

Notes:

(1) Contractualy implemented Class | ECPs shall be considered a part of the mandatory configuration

baseline.

(2) Incorporation costs shall be described in the ECP separate from repairs and described separately.

(3) Authorized Class |1 changes may be incorporated optionally or mandated by PCO or his/her

representative. Class |l ECP s are to be submitted to NSWCCD for concurrence.

(4) Establish an automated configuration item identification with an initial

accounting record for NSWCCD cognizant system/equipment.

(5) Maintain an updated automated configuration status accounting record

showing approved and installed ECPs and field changes.

(6) Conduct configuration audits on NSWCCD cognizant systems/equipment to

ensure all records reflect actual configuration. Make recommendations for
corrective action.

(7) Establish and maintain an automated equipment/system data base that

provides location, configuration status, and traceability.

(8) All Configuration Management issues shall be coordinated with NSWCCD.

Any changes in the Configuration Item shall be reported to NSWCCD. A

copy of the Configuration Management Plan to be used for the purpose of this

contract shall be submitted to NSWCCD for review and approval as identified under any
applicable delivery order issued hereunder.

(c) Safety - Develop/Revise Safety documentation that identifies the Safety requirements for



N65540-03-R-0015
Page 9 of 71
incorporation into logistical technical data such as: PMS, technical manuals, and training, in
sufficient time to permit design, development and support of any required safety or life support

device relative to the equipment/system.

(d) Develop/Revise Electrostatic Discharge Sensitivity reports for the equipment/systems.

(e) Provide Reliability and Maintainability Assessments Reports for the systems. Reports shall include,
assessments of reported equipment failures from various data resources such as Pre-DMP Testing Resullts,
3M, CASREP, Supply Demand, Overhaul Records, Repair Records, and installation and checkout spares
utilization reports.

(f) Provide Failure Mode, Effects and Critical Analysis reports for the equipment / system.

(g) Provide Field Change documentation, Ship Alteration documentation, Installation Control Drawings,
Installation Drawings, and Installation and Checkout Test Requirements.

(4) Equipment Maintenance Documentation

The Contractor will develop/maintain Equipment Maintenance Documentation
including, but not limited to:

() Planned Maintenance Systems Feedback Reports in response to Fleet generated systems Maintenance
Requirement Card user Feedback Reports.

(b) Recommended changes/revisions to Technical Repair Standards for the equipment / system

(c) Revisad Systems Maintenance Requirement Cards and Maintenance Index Pages.

(d) Reliahility Centered Maintenance (RCM) Documentation to support / justify newly developed PMS
requirements. RCM analysisis to be accomplished IAW MIL-P-24534A by NAV SEA 04M Certified
personnel.

(e) Submarine Systems Maintenance Standards

(5) Documentation Support

The contractor shall provide documentation support by developing, analyzing, and maintaining engineering
change proposals, test procedures, removal, and installation procedures, and reliability, and maintainability reports
as required for the systems identified under paragraph 1., herein. Some typical tasks that may be covered by
delivery orders under this contract include, but are not limited to:

(a) Prepare PECPs, TECs, ECs, and associated IL S products.

(b) Conduct reviews and analyze engineering changes to determine the potential impact to both the system
being changed and any interfacing systems. Determine impact to system operability, maintenance,
documentation, testing and certification requirements, and configuration management.

(c) Providerdliability, maintainability, availability assessment reports for the equipment/systems. Reports
will include, but not be limited to, assessments of reported equipment failure from various data sources
such as: Problem Reports, CASREPSs, patrol message, patrol logs, repair records, and installation and
checkout spares utilization reports. Analyze and perform analysis or repetitive failures of the
equipment/systems. Identify risk of extending system life cycles and methods for reducing risks by
implementing design or ILS changes.
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Provide field change documentation, ship alteration documentation, installation control drawings, and
design change notices ; develop, update, and maintain test procedures on ships hull mechanical, electrical
and electronic systems.

Develop, update, and maintain guidelines/manuals to accomplish the removal, protection, storage, lay-up
maintenance and installation of electrical, electronic, and mechanical systems and equipment.

Develop TEMPALT packages including installation and removal procedures and drawing packages.

Provide assistance in documentation and data retrieval to support the NSWCCD, Code 96 Data Center.
Support shall consist of maintaining technical data, microfilm and computer-based files, processing and
tracking deviations and waivers, and maintaining all Navy related technical manuals, procedures, and
technical documentation.

(6) Quality Assurance Support

(@

(b)

Conduct quality studies of design, manufacturing, production control, inspection, assembly, test,
installation, packaging and shipping for the purpose of assembling / analyzing data established under a
Quality Assurance Manua and ensure conformance with 1SO-9000 and NSWCCD quality standards
including but not limited to Document Control, Process Control, Inspection Control, and SUBSAFE
Control. Requirements will be specified in individual delivery orders.

Provide assistance to NSWCCD during in-process and end item product inspections of material and

evaluate adequacy of quality control methods utilized at various contractor facilities. Assist NSWCCD in the
review of contractor’s Objective Quality Evidence Data (OQED) and ensure conformance to contract
requirements and established quality assurance standards.

(©

Provide SUBSAFE Certification support for manufacturing , production control , inspection and material

identification of SUBSAFE equipment / material as identified within the SUBSAFE program.

3. Facility Reguirements

Effective technical and administrative performance of this contract requires close liaison between the technical
personnel of the government and the contractor. The Contractor shall have afacility possessing a Military SECRET
security clearance and be within a reasonable commuting distance of NSWCCD, Philadel phia, (not to exceed fifty

miles).

These facilities shall have or contain the following:

a

Be adequate to house the personnel and equipment necessary for the performance of the work set forth
herein.

Contain suitable SECRET storage for plans and reference material of not less than 100 cubic feet.
Be adaptable to workload fluctuations.

State of the Art Computer Systems.

4. PERSONNEL QUALIFICATIONS

a

Personnel Requirement:

The Contractor shall be responsible for employing personnel in conjunction with performance of the tasks
outlined under the Statement or Work herein. The Contractor shall have the personnel, organization, and
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administrative control necessary to ensure that contractor performance will meet the requirements set forth
in each delivery order, in accordance with the terms and conditions of the basic contract and each delivery
order, issued hereunder. If the Contracting Officer questions that the Contractor, during the performance of
the contract, is using personnel with other than the qualifications submitted under their resumes, this
Contractor shall have the burden of proof to produce evidence that their personnel do possess said
qualifications.

In addition, as stated in the enclosed DD254, the contractor must have available personnel
possessing a SECRET security clearance for applicable delivery orders requiring such.

Personnel Qualifications

Offers shall provide resumes having the following desired education and levels of professional and
technical experience. The specialized experience included as part of the desired qualifications
should have been obtained in the fields of endeavor indicated by the applicable labor categories
listed as follows:

Program Manager / Sr. Project Engineer*:

(1) Bachelor’'s Degreein Electrical, Electronic, Mechanical, or Marine Engineering from an accredited
College or University, or P.E. License.

(2) Ten (10) yearstotal experiencein project management and an additional five (5) years total
engineering experience. This experience should include system design, system analysis, and the test
and evaluation of submarine and surface craft hull, mechanical, electronic, and electrical systems.

)
(3) Five(5) years experience in engineering and logistics projects involving development and
management of submarine and surface craft hull mechanical, electrical, and electronic
systems.

Sr. Engineer (Electrical / Electronic)*:

(1) Master’'s Degree in Electrical / Electronic Engineering from an accredited College or University.

(2) Five(5) yearstotal experience in the performance of electrical / electronics research and development
duties related to submarine and surface craft electrical / electronic systems,
equipment and components (or similar systems, equipment and components). This experience
should include system or component research, analysis, design, developmental testing and
evaluation.

Sr. Engineer (Mechanical )*:

(1) Master’s Degreein Mechanical Engineering from an accredited College or University.

(2) Five(5) yearstota experience in the performance of mechanical research and devel opment
duties related to submarine and surface craft hull, mechanical and electro-mechanical systems,
equipment and components (or similar systems, equipment and components). This experience
should include system or component research, analysis, design, developmental testing and
evaluation.

Engineer (Electrical/Electronic)*:

(1) Bachelor’'s Degreein Electrical or Electronic Engineering from an accredited College or University, or
P.E. License.
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(2) Five(5) yearstotal experience in the performance of electrical / electronic engineering duties related to
submarine and surface craft systems, equipment and components. This experience should include system

design, system analysis, and the test and evaluation of ships electronic / electrical systems.

Engineer (Mechanical)*:

(1) Bachelor’'s Degree in Mechanical Engineering from an accredited College or University, or
P.E. License.

(2) Five(5) yearstotal experience in the performance of mechanical engineering duties related to
submarine and surface craft systems, equipment and components. This experience should
include system design, system analysis, the test and evaluation of ships mechanical systems and
experience with SUBSAFE program requirements (e.g. design, design reviews).

Materials Engineer

(1) Bachelor’'s Degree in Chemical Engineering or Mechanical Engineering.

(2) Five(5) yearstotal experience in Materials Engineering, Chemistry or Chemical Engineering. Engineering
experience, should include selection, corrosion control, nondestructive inspection and composite repairs
techniques.

Computer Engineer*:

(1) Bachelor’s Degreein Computer Engineering or Computer Science.

(3) Five(5) yearstotal experience in computer theory, algorithims, data structures, programming
Concepts, programming language, and computer elements and architecture related to design, development
and testing of Navy ship systems.

Associate Electrical / Electronic Engineer

(1) Bachelor’s Degreein Electrical or Electronic Engineering or Physics.
(2) Two (2) years experience providing engineering support for ships electrical/electronic systems.

Associate Mechanical Engineer

(1) Bachelor’'s Degree in Mechanical Engineering or Physics.
(2) Two (2) years of experience in providing engineering support for ships mechanical systems.

Quality Assurance Engineer

(1) Bachelor’'s Degree in Engineering or American Society Quality Control (ASQC) certified quality
engineer.

(2) Six (6) years vocational experience providing a sound knowledge of MIL-1-45208A / 1SO-
9000, SUBSAFE Certification, Quality Assurance procedures, processes, methods and techniques.

(3) Atleast three (3) years of the above experience shall be directly related with surface and surface craft hull
mechanical, electrical and electronic systems.

Senior Quality Assurance Specialist
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(1) Six (6) years vocationa experience on surface craft and submarine hull mechanical, electrical and
electronic systems, with demonstrated experience of SUBSAFE Certification, quality assurance
programs, quality inspection systems processes, methods and techniques.
(2) Should have experience evaluating MIL-1-45208A / 1SO-9000 quality assurance systems,
and existing inspection methods and procedures and coordinating the implementation of quality
assurance procedures promulgated by DOD/ Navy directives.

Quality Assurance Specidist

(1) Five(5) yearsvocational experience on surface craft and submarine hull mechanical, electrical and
electronic systems, with demonstrated experience of SUBSAFE Cetification, quality assurance programs,
quality inspection systems processes, methods and techniques.

(2) Atleast three (3) years of the above should be directly related with the inspection of hull mechanical,
electrical and electronic material and the review of objective quality evidence data.

Senior Field Service Technician*:

(1) Five(5) yearstotal experience in providing field engineering support on submarine and surface craft hull,
mechanical, electrical, and electronic systems. Three (3) years total experience, which can be part of the
five years experience above, should be in the installation, the repair, the test (including swept measurement
techniques), the checkout and the validation of electrical, mechanical, and electronic systems.

(2) Should have experience performing as a liaison with representatives of Government agencies and asa
group leader in the conduct of complex field engineering tasks.

Field Service Technician

(1) Three(3) yearstotal experience in providing field engineering support on submarine and surface craft hull,
mechanical, electrical, and electronic systems. Two (2) years total experience which can be part of the
three (3) years experience above should be, in the installation, the repair, the test, the checkout, and the
validation of electrical, mechanical, and electronic systems.

(2) Should have experience in performing as a member of shipcheck or installation team in the conduct of
complex field engineering tasks.

Logistics Analyst*:

(1) Bachelors Degreein an engineering discipline or operations research with two (2) years of
experience in the operation and development of Integrated Logistics Support (ILS) requirements
for naval ship systems. In lieu of the Bachelors Degree five (5) years experience on ILS
reguirements naval ship systems.

(2) Experiencein determining supply support requirements and developing provisioning technical
documentation , developing and conducting alevel of repair analysis and developing and
implementing logistical technical documentation.

Logistics Specialist

(1) Bachelor’'s Degree in an Engineering discipline or operations research with two (2) years of general
experience, and one (1) year of specialized experience. In lieu of the foregoing, six (6) years of general
experience and two (2) years of specialized experience may be substituted.
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(2) Genera experience shall be in Design / Logistic support areas related to complex electronic equipment or
systems. Experience should include atechnical background demonstrating an understanding of factual
problems related to day to day logistics support operations.
(3) Specialized experience should be related to the integration of various logistics elements.

Programmer/Systems Analyst*:

(1) Two (2) yearstotal experiencein computer programming. This experience should include experiencein
the planning and development of machine logic and program steps, the programming of entire applications,
and the developing of formats of master records and tapes.

(2) Oneyear tota additional experience in designing systems to automate work processes, developing and
maintaining management information systems, testing, and debugging automatic data processing system
documentation.

(3) Additiona one (1) year experience in the supervision and training of computer programming and data
processing personnel.

Computer Programmer*:

(1) Two (2) years experience utilizing scientific programming skills with digital computer systems.

(2) Should be qualified in Basic, Cobal, Fortran, C, JAVA programming languages and VRML
modeling language.

(3) Demonstrated ability to document programs.

Senior Electrical/Electronic Technician

(1) A graduate of a high school, or atrade industrial school, or a correspondence or formal Navy School from
which credits were received in electricity or electronics.

(2) Four (4) years electrical or electronics experience related to submarine and surface craft electrical and
electronic equipment / systems.

Electrical/Electronic Technician

(1) Three(3) yearstotal experience in the fabrication, the assembly, the troubleshooting, the repair, the
checkout, and in the testing of electrical or electronics systems

Mechanical Engineering Technician

(1) Three(3) yearstotal experience in the fabrication, the assembly, the troubleshooting, the repair, the
checkout, and the testing of mechanical systems along with SUBSAFE experience.

Technical Editor/Writer

(1) Bachelor’'s Degree in English, Journalism, Communications, or in a genera writing/publishing field.

(2) Four (4) yearstotal experience in the field of technical writing of publications, and/or systems
documentation. Two (2) yearstotal experience, which can be part of the four (4) years experience above,
in technical writing, and/or editing and/or preparation, of Federal Government or Navy
manuals, reports, or specifications and/or associated documentation.
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Senior Illustrator

(1) Three (3) years experience in the preparation of MIL-Specification publication illustrations. One
year total experience, which can be part of the three (3) years experience above in the preparation
of schematics, of block diagrams, of timing diagrams, and of other el ectronic and mechanical
presentations.

Illustrator

(1) Two (2) years experience astechnical illustrator, able to prepare technical illustrations, line drawings,
isometric, cutaway, and exploded views required for technical reports and manuals. Should have the
capability to reformat information into a variety of charts, graphs, and other statistical displays. In
addition, shall be able to develop camera-ready art work and test for audio-visual displays utilizing view
graphs and other photographic techniques.

Senior Design Draftsman*:

(1) Four (4) yearstotal experience in the documentation of engineering data, including some experiencein
dimensioning, in tolerance, in checking, and in layout, using military standard practices, aswell as
SUBSAFE marking / drawing requirements experience. Thorough knowledge of MIL-STD-100 and MIL-
STD-31000. Demonstrated ahility to calculate weights and moments, static, and dynamic loading.

(2) Anadditional two (2) yearstotal experience in developmental design of complex electronic, electrical,
mechanical equipment, analysis of detail, and assembly drawings, printed circuit board artwork, and
performance of various experimental design projects to develop electrical, electronic, and mechanical
equipment.

Education Specidlist/Training Specidist

(1) Five(5) yearstotal experience in work of atechnical and/or administrative nature.

(2) Three (3) yearstotal experience, which can be part of the above five (5) years experience, in Navy
Instructional Systemsin two or more of the following areas:

(8) Curriculum design/devel opment.

(b) Conducting formal presentations in Theory and Practical Application for submarine and surface ship
hull mechanical, electrical and electronic systems.

(c) Acting asan Instructor/Teacher of acourse.

(d) Training of Instructors/Teachers.

(3) Two (2) yearstota experience, which can be part of the above five (5) years experience, in the
maintenance and/or operation of submarine and surface craft hull, mechanical, electrical, and electronic
systems.

(4) One (1) year total experience in the development of Computer Based Training (CBT) courses.

Clerk/Typist
(1) Experience with typing/filing military documentation and correspondence.

DataClerk

(1) Experience with cataloging and retrieval systems used in the control of technical documentation.
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* Denotes key personnel

5. Pace of Performance - Geographic Restriction

a. Performance of service under this contract shall involve work at the following locations: NSWCCD,
Philadelphia, PA., aboard military vessels, and at private and Naval Shipyards and various military establishments
both within the continental United States and overseas. Each delivery order shall specify a place of performance.

b. The Contractor may be required to travel to several locations simultaneously including, but not limited to:
New London, CT.; Washington, DC; Norfolk, VA; Kings Bay, GA; Fadand, Scotland; LaMadellena, Italy; San
Diego, CA; Bangor, WA, Pearl Harbor, HI; Puget Sound, WA ; Guam;

Y okosuka, Japan.

c. “All non-nuclear work on nuclear ships must be in strict compliance with the Naval Sea Systems Command
Instruction (NAVSEA) C9210.4A. (Thisis aclassified instruction which will be forwarded under separate cover.)

REIMBURSEMENT OF TRAVEL COSTS
(& Trave

(1) Areaof Travel. Performance under this contract may require travel by contractor personnel. If travel
(domestic or overseas) is required the contractor is responsible for making all needed arrangements for his
personnel. Thisincludesbut is not limited to the following:

Medical Examinations
Immunization
Passports, Visas, etc.
Security Clearances

6. TECHNICAL DATA

All technical datato be provided by the contractor will be as specified under the DD Form 1423
provided with each individual delivery order.

Contractor Status/ Progress Report — As specified under the DD Form 1423 of this solicitation /

Contract. The Status/ Progress Report shall be provided on a monthly basis (end of each month), and shall
include information detailing alisting of al delivery orders, hours and funds utilized / remaining for the entire
contract, as well as each individual delivery order, and the current status of tasking requirements, percentage of
work completed / remaining, and listing of deliverables completed for each delivery order.

7. MATERIALS AND PROTOTYPE HARDWARE

The contractor may be required to procure materials for construction / fabrication of feasibility models and
mockups, and materials in support of shipboard and laboratory testing. Prototype hardware items may be procured
for the purposes of in-process design testing and proof-in / validation of products.

This contract is not to be construed as a hardware procurement and specifically excludes the procurement of end
items for shipboard installation. The only materials to be purchased under this contract are those for usein
modeling, modification and prototype testing.
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SECTION D Packaging and Marking

PROHIBITED PACKING MATERIALS (JUN 1998)
The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer paper and
similar hydroscopic or non-neutral material) is prohibited. In addition, loosefill polystyreneis prohibited for
shipboard use.
(End of clause)
PACKAGING AND MARKING OF REPORTS (SEP 1999)

(8 All unclassified data shall be prepared for shipment in accordance with best commercia practice.
Classified reports, data and documentation, if any, shall be prepared for shipment in accordance with the National
Industry Security Program Operating Manual, DoD 5220.22-M.

(b) The contractor shall promptly display on the cover of each report the following information:

(1) Name and business address of contractor.

(2) Contract Number/Delivery/Task order number.

(3) Contract/Delivery/Task order dollar amount.

(4) Whether the contract was competitively or non-competitively awarded;

(5) Name, code and activity of sponsoring individual.

(End of clause)
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SECTION E Inspection and Acceptance

CLAUSES INCORPORATED BY REFERENCE:

52.246-5 Inspection Of Services Cost-Reimbursement APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2003
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SECTION F Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE:

52.242-15 Alt | Stop-Work Order (Aug 1989) - Alternate | APR 1984
52.247-34 F.O.B. Destination NOV 1991
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SECTION G Contract Administration Data

CLAUSES INCORPORATED BY REFERENCE:

252.242-7000 Postaward Conference DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

CAR-G01 REPORTING REQUIREMENTS (JUN 1996) (NSWCCD)

A status report shall be submitted on a monthly basis to the Procuring Contracting Officer, Contracting Officer's
Representative, Ordering Officer (if applicable) and Administrative Contracting Officer. The report shall provide
the number of hours expended, the total cost incurred to date, data status and delivery status.

5252.232-9001 SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME-AND-MATERIALS,
LABOR-HOUR, OR FIXED PRICE INCENTIVE) (JUL 1992)

(a) "Invoice" as used in this clause includes contractor requests for interim
payments using public vouchers (SF 1034) but does not include contractor requests for progress payments under
fixed price incentive contracts.

(b) The Contractor shall submit invoices and any necessary supporting documentation, in an original and copies,
to the contract auditor* at the following address:
TBD

unless delivery orders are applicable, in which case invoices will be segregated

by individual order and submitted to the address specified in the order. In addition,

an information copy shall be submitted to _the COR and Code 3127 (Finance)

Following verification, the contract auditor* will forward the invoice to the designated payment office for payment
in the amount determined to be owing, in accordance with the applicable payment (and fee) clause(s) of this
contract.

(c) Invoices requesting interim payments shall be submitted no more than once every two weeks, unless another
time period is specified in the Payments clause of this contract. For indefinite delivery type contracts, interim
payment invoices shall be submitted no more than once every two weeks for each delivery order. There shall be a
lapse of no morethan _30 calendar days between performance and submission of an interim payment invoice..

(d) In addition to the information identified in the Prompt Payment clause herein, each invoice shall contain the
following information, as applicable:

(1) Contract line item number (CLIN)

(2) Subline item number (SLIN)

(3) Accounting Classification Reference Number (ACRN)

(4) Payment terms

(5) Procuring activity

(6) Date supplies provided or services performed

(7) Costs incurred and allowable under the contract

(8) Vessdl (e.g., ship, submarine or other craft) or system for which supply/service is provided
(e) A DD Form 250, "Materia Inspection and Receiving Report",

__ isrequired with each invoice submittal.

__X__isrequired only with the final invoice.
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isnot required.

(f) A Certificate of Performance

X shall be provided with each invoice submittal.
isnot required.

(g) The Contractor's final invoice shall be identified as such, and shall list all
other invoices (if any) previously tendered under this contract.

(h) Costs of performance shall be segregated, accumulated and invoiced to the
appropriate ACRN categories to the extent possible. When such segregation of costs by ACRN is not possible for
invoices submitted with CLINS/SLINS with more than one ACRN, an allocation ratio shall be established in the
same ratio as the obligations cited in the accounting data so that costs are allocated on a proportional basis.

* In contracts with the Canadian Commercial Corporation, substitute
"Administrative Contracting Officer” for "contract auditor".
** Check appropriate requirements.

(End of clause)
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SECTION H Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

CAR-HO1 PAYMENT OF FIXED-FEE UNDER COST-PLUS-FIXED-FEE (COMPLETION) INDEFINITE
QUANTITY CONTRACTS (APR 2001) (NSWCCD)

(8) The ordersissued under this contract shall be of the cost-plus-fixed-fee completion form. Each order will
describe the scope of work by stating a definite goal or target and specifying an end product that normally will take
the form of afinal report. This completion form provides for payment to the contractor of a negotiated fee that is
fixed at the inception of the order. In as much as the orders are issued under the authority of the base contract, the
fee fixed for individual orderswill be distributed at the same proportional rate to the estimated cost of the order as
the fixed-fee is proportional to the estimated cost in the base contract. This method of fee distribution is for
administrative convenience and is not establishing the fee amount on the estimated cost of each order since the fee
established in the base contract was established by use of weighted guidelines or competitive cost realism.

(b) The fixed fee does not vary with actual cost, but may be subject to an equitable adjustment as a result of
changes in the work to be performed under the order. The order shall require the contractor to complete and deliver
the specified end product (e.g., afina report of research accomplishing the goa or target) within the estimated cost,
if possible, as a condition for payment of the entire fixed fee. However, in the event the work cannot be completed
within the estimated cost, the Government may require more effort without increase in fee, provided the
Government increases the estimated cost.

(c) The cost-plus-fixed-fee completion form necessarily involves uncertainties in the performance of each order,
and alterations or variations made by the Contractor during performance of the order normally are not subject to an
equitable adjustment in fee. Examples of such alterations or variations include a shift in emphasis anong work
areas or tasks, filling in details to complete the general description of work, or refinements in approaches or
proposed solutions. Consequently, the Contractor will be entitled to an equitable adjustment in the fixed fee only
when the Contracting Officer changes the work to be performed under an order by issuing awritten order pursuant
to the Changes-Cost Reimbursement clause of this contract.

(d) In addition, this contract does not allow for the application of fee on Support Cost items. Therefore, ceilings
established for Support Costs shall be identified as "not-to-exceed" items and should be tracked separately. Should
the estimated costs associated with the labor portion (i.e., not identified as Support Cost items) of any order be
reduced, the fee shall be reduced accordingly even if there is no overall reduction in the total estimated cost of the
order.

CAR-H04 PAST PERFORMANCE ASSESSMENT (SERVICES, INFORMATION TECHNOLOGY OR OPERATIONS
SUPPORT) (APR 2000)

(a8) The contractor, in performing this contract, will be subject to a past performance assessment in accordance with FAR
42.15, the Department of the Navy Contractor Performance Assessment Reporting System (CPARS) Guide (herein referred
to asthe Navy CPARS Guide), and the CPARS Users Manual in effect on the date of award. All information contained in
this assessment may be used, within the limitations of FAR 42.15, by the Government for future source selection in
accordance with FAR 15.304 when past performance is an evaluation factor for award. The assessment (herein referred to as
the Contractor Performance Assessment Report (CPAR)) will be prepared by government personnel and reviewed by
contractor personnel, via on-line, at the CPARS Web Site http://www.cpars.navy.mil. The CPAR will be prepared on an
annual basis as determined by the Contracting Officer, with interim and final assessments as prescribed by the Navy CPARS
guide. The Navy CPARS guide, the CPARS Users Manual and additional CPARS information can be found at the above
CPARS Web Site.

(b) Accessto the CPAR will require user id/passwords which will be provided to the contractor prior to the initial report
due date. Utilizing the user id/passwords, contractor personnel will be able to review the CPAR and will have a 30-calendar-
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day period in which to agree/disagree with the ratings, enter comments, rebut statements or add information on an optional
basis. After contractor input or 30 days from the date of government notification of CPAR availability, whichever occurs
first, the CPAR will be reviewed by the government. The government will have the option of accepting or modifying the
original ratings. The contractor will then be notified when the completed CPAR is posted in the CPARS web site. The CPAR
is not subject to the Disputes clause of the contract, nor is it subject to appeal beyond the review and comment procedure
described above and in the Navy CPARS Guide.

(c) The contractor will be assessed on the following elements:

(1) Quality of Product or Service: Compliance with contract requirements, contract specifications and to standards of
good workmanship.

(2) Schedule: Contractor's timeliness in completing contract or task order milestones, delivery schedules, and
administrative requirements.

(3) Cost Control (Not required for FFP or FFP/EPA): The contractor's effectiveness in forecasting, managing, and
controlling contract cost.

(4) BusinessRelations. Theintegration and coordination of all activity needed to execute the contract, specifically;

(A) Timeliness, completeness and quality of problem identification, corrective action plans, proposal submittals;
(B) The contractor's history of reasonable and cooperative behavior;

(C) Customer satisfaction;

(D) Timely award and management of subcontracts;

(BE) Successin meeting or exceeding small/small disadvantaged and women-owned business participation goals.

(5) Management of Key Personnel (Not Applicable to Operations Support): The contractor's performance in selecting,
retaining, supporting, and replacing, when necessary, key personnel.

(6) Other Areas (If applicable):

(d) The following adjectival ratings and criteria shall be used when assessing all past performance elements:

(1) Dark Blue (Exceptiona)l. Performance meets contractual requirements and exceeds many to the Government's benefit.
The contractual performance of the element or sub-element being assessed was accomplished with few minor problems for
which corrective actions taken by the contractor were highly effective.

(2) Purple(Very Good). Performance meets contractual requirements and exceeds some to the Government's benefit.
The contractual performance of the element or sub-element being assessed was accomplished with some minor problems for
which corrective actions taken by the contractor were effective.

(3) Green (Satisfactory). Performance meets contractual requirements. The contractual performance of the element or
sub-element contains some minor problems for which corrective actions taken by the contractor appear or were satisfactory.

(4) Yelow (Margina)l. Performance does not meet some contractual requirements. The contractual performance of the
element or sub-element being assessed reflects a serious problem for which the contractor has not yet identified corrective
actions. The contractor's proposed actions appear only marginally effective or were not fully implemented.

(5) Red (Unsatisfactory). Performance does not meet most contractual requirements and recovery is not likely in atimely
manner. The contractual performance of the element or sub-element contains serious problem(s) for which the contractor's
corrective actions appear or were ineffective.



SECTION | Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12
52.204-2
52.204-4
52.209-6

52.215-2
52.215-8
52.215-11
52.215-13
52.215-15
52.215-18

52.215-19
52.215-21

52.216-7
52.216-8
52.219-6
52.219-8
52.219-14
52.222-20
52.222-21
52.222-26
52.222-29
52.222-35

52.222-36
52.222-37

52.223-5
52.223-6
52.225-13
52.227-1
52.228-7
52.232-9
52.232-22
52.232-23
52.232-33

52.233-1

Definitions

Gratuities

Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for Illegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity

DEC 2001
APR 1984
APR 1984
JUL 1995
JUL 1995
JAN 1997

JAN 1997

Limitation On Payments To Influence Certain Federal Transactions JUN 1997

Security Requirements

Printed or Copied Double-Sided on Recycled Paper

Protecting the Government's I nterest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Audit and Records--Negotiation

Order of Precedence--Uniform Contract Format

Price Reduction for Defective Cost or Pricing Data--M odifications
Subcontractor Cost or Pricing Data--Modifications

Pension Adjustments and Asset Reversions

Reversion or Adjustment of Plans for Postretirement Benefits
(PRB) Other than Pensions

Notification of Ownership Changes

Requirements for Cost or Pricing Data or Information Other Than
Cost or Pricing Data--Modifications

Allowable Cost And Payment

Fixed Fee

Notice Of Total Small Business Set-Aside

Utilization of Small Business Concerns

Limitations On Subcontracting

Walsh-Healy Public Contracts Act

Prohibition Of Segregated Facilities

Equal Opportunity

Notification Of Visa Denial

Equal Opportunity For Special Disabled Veterans, Veterans of the
Vietnam Era and Other Eligible Veterans

Affirmative Action For Workers With Disabilities

Employment Reports On Special Disabled Veterans, Veterans Of
The Vietnam Era, and Other Eligible Veterans

Pollution Prevention and Right-to-Know Information

Drug Free Workplace

Restrictions on Certain Foreign Purchases

Authorization and Consent

Insurance--Liability To Third Persons

Limitation On Withholding Of Payments

Limitation Of Funds

Assignment Of Claims

Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

AUG 1996
AUG 2000
JUL 1995

JUN 1999
OCT 1997
OCT 1997
OCT 1997
DEC 1998
OCT 1997

OCT 1997
OCT 1997

DEC 2002
MAR 1997
JUL 1996
OCT 2000
DEC 1996
DEC 1996
FEB 1999
APR 2002
FEB 1999
DEC 2001

JUN 1998
DEC 2001

APR 1998
MAY 2001
JUL 2000
JUL 1995
MAR 1996
APR 1984
APR 1984
JAN 1986
MAY 1999

JUL 2002
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52.233-3 Alt1 Protest After Award (Aug 1996) - Alternate | JUN 1985
52.237-2 Protection Of Government Buildings, Equipment, And Vegetation APR 1984
52.237-3 Continuity Of Services JAN 1991
52.242-1 Notice of Intent to Disallow Costs APR 1984
52.242-3 Penalties for Unallowable Costs MAY 2001
52.242-4 Certification of Fina Indirect Costs JAN 1997
52.242-13 Bankruptcy JUL 1995
52.243-2 Alt 11 Changes--Cost Reimbursement (Aug 1987) - Alternate Il APR 1984
52.244-5 Competition In Subcontracting DEC 1996
52.246-25 Limitation Of Liability--Services FEB 1997
52.249-6 Termination (Cost Reimbursement) SEP 1996
52.249-14 Excusable Delays APR 1984
52.253-1 Computer Generated Forms JAN 1991
252.201-7000 Contracting Officer's Representative DEC 1991
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies
252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7000 Disclosure Of Information DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Required Central Contractor Registration NOV 2001
252.204-7005 Oral Attestation of Security Responsibilities NOV 2001

252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991

252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.215-7000 Pricing Adjustments DEC 1991
252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993
Materias
252.225-7001 Buy American Act And Balance Of Payments Program MAR 1998
252.225-7002 Qualifying Country Sources As Subcontractors DEC 1991
252.225-7009 Duty-Free Entry--Qualifying Country Supplies (End Productsand AUG 2000
Components)
252.225-7012 Preference For Certain Domestic Commodities FEB 2003
252.225-7026 Reporting Of Contract Performance Outside The United States JUN 2000
252.225-7031 Secondary Arab Boycott Of Isragl JUN 1992
252.225-7041 Correspondence in English JUN 1997
252.225-7042 Authorization to Perform JUN 1997

252.226-7001 Utilization of Indian Organizations and Indian-Owned Economic ~ SEP 2001
Enterprises-DoD Contracts

252.227-7013 Rightsin Technical Data--Noncommercial Items NOV 1995

252.227-7014 Rightsin Noncommercial Computer Software and Noncommercial JUN 1995
Computer Software Documentation

252.227-7016 Rightsin Bid or Proposal Information JUN 1995

252.227-7019 Validation of Asserted Restrictions--Computer Software JUN 1995

252.227-7025 Limitations on the Use or Disclosure of Government-Furnished JUN 1995
Information Marked with Restrictive Legends

252.227-7027 Deferred Ordering Of Technical Data Or Computer Software APR 1988
252.227-7030 Technical Data--Withholding Of Payment MAR 2000
252.227-7036 Declaration of Technical Data Conformity JAN 1997
252.227-7037 Validation of Restrictive Markings on Technical Data SEP 1999
252.232-7003 Electronic Submission of Payment Requests MAR 2003
252.243-7002 Requests for Equitable Adjustment MAR 1998

252.245-7001 Reports Of Government Property MAY 1994
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252.247-7023 Transportation of Supplies by Sea MAY 2002

CLAUSES INCORPORATED BY FULL TEXT

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
contract through fifty-nine months thereafter.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, adelivery order or task order is considered "issued” when the Government deposits the order in the
mail. Orders may beissued oraly, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDERLIMITATIONS. (OCT 1995)

(8 Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than $1,000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for asingle item in excess of $5,000,000.00;

(2) Any order for a combination of itemsin excess of $5,000,00.00; or

(3) A series of orders from the same ordering office within 7 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(o) If thisis arequirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) Thisisan indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not

purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
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the Schedule up to and including the quantity designated in the Schedul e as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum®.

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may beissued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after [insert date].

(End of clause)
52.232-25 PROMPT PAYMENT (FEB 2002) -- ALTERNATE | (FEB 2002)

Notwithstanding any other payment clause in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer (EFT). Definitions of pertinent terms are set forth in sections
2.101, 32.001, and 32.902 of the Federa Acquisition Regulation. All days referred to in this clause are calendar
days, unless otherwise specified. (However, see subparagraph (a)(4) of this clause concerning payments due on
Saturdays, Sundays, and legal holidays.)
(a) Invoice payments --
(1) Due date.
(i) Except as indicated in paragraphs (a)(2) and (c) of this clause, the due date for making invoice
payments by the designated payment office shall be the later of the following two events:
(A) The 30th day after the designated hilling office receives a proper invoice from the
Contractor (except as provided in paragraph (a)(1)(ii) of this clause).
(B) The 30th day after Government acceptance of supplies delivered or services performed.
For afinal invoice, when the payment amount is subject to contract settlement actions,
acceptance is deemed to occur on the effective date of the contract settlement.
(i) If the designated billing office fails to annotate the invoice with the actual date of receipt at the
time of receipt, the invoice payment due date is the 30th day after the date of the Contractor's
invoice; provided the designated billing office receives a proper invoice and thereis no
disagreement over quantity, quality, or Contractor compliance with contract requirements.
(2) Certain food products and other payments.
(i) Due dates on Contractor invoices for meat, meat food products, or fish; perishable agricultural
commodities; and dairy products, edible fats or oils, and food products prepared from edible fats or oils
are--
(A) For meat or meat food products, as defined in section 2(a)(3) of the Packers and
Stockyard Act of 1921 (7 U.S.C. 182(3)), and as further defined in Pub. L. 98-181, including
any edible fresh or frozen poultry meat, any perishable poultry meat food product, fresh eggs,
and any perishable egg product, as close as possible to, but not later than, the 7th day after
product delivery.
(B) For fresh or frozen fish, as defined in section 204(3) of the Fish and Seafood Promation
Act of 1986 (16 U.S.C. 4003(3)), as close as possible to, but not later than, the 7th day after
product delivery.
(C) For perishable agricultural commoadities, as defined in section 1(4) of the Perishable
Agricultural Commodities Act of 1930 (7 U.S.C. 499a(4)), as close as possible to, but not
later than, the 10th day after product delivery, unless another date is specified in the contract.
(D) For dairy products, as defined in section 111(e) of the Dairy Production Stabilization Act
of 1983 (7 U.S.C. 4502(e)), edible fats or oils, and food products prepared from edible fats or
oils, as close as possible to, but not later than, the 10th day after the date on which a proper
invoice has been received. Liquid milk, cheese, certain processed cheese products, butter,
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yogurt, ice cream, mayonnaise, salad dressings, and other similar products, fall within this
classification. Nothing in the Act limits this classification to refrigerated products. When
guestions arise regarding the proper classification of a specific product, prevailing industry
practices will be followed in specifying a contract payment due date. The burden of proof that
aclassification of a specific product is, in fact, prevailing industry practice is upon the
Contractor making the representation.
(i) If the contract does not require submission of an invoice for payment (e.g., periodic lease
payments), the due date will be as specified in the contract.
(3) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office
specified in the contract. A proper invoice must include the items listed in paragraphs (8)(3)(i) through
(&)(3)(x) of this clause. If the invoice does not comply with these requirements, the designated billing office
will return it within 7 days after receipt (3 days for meat, meat food products, or fish; 5 days for perishable
agricultural commodities, dairy products, edible fats or oils, and food products prepared from edible fats or
oils), with the reasons why it is not a proper invoice. The Government will take into account untimely
notification when computing any interest penalty owed the Contractor.
(i) Name and address of the Contractor.
(i) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the
date of the mailing or transmission.)
(iii) Contract number or other authorization for supplies delivered or services performed (including
order number and contract line item number).
(iv) Description, quantity, unit of measure, unit price, and extended price of supplies delivered or
services performed.
(v) Shipping and payment terms (e.g., shipment number and date of shipment, discount for prompt
payment terms). Bill of lading number and weight of shipment will be shown for shipments on
Government bills of lading.
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that
in the contract or in a proper notice of assignment).
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the
event of adefective invoice.
(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only
if required elsewhere in this contract.
(ix) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required
elsawherein this contract.
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to
be a proper invoice, the Contractor shall have submitted correct EFT banking information in
accordance with the applicable solicitation provision (e.g., 52.232-38, Submission of
Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment
by Electronic funds Transfer-Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency
procedures.
(C) EFT banking information is not required if the Government waived the requirement to
pay by EFT.
(x) Any other information or documentation required by the contract (e.g.. evidence of shipment.)
(4) Interest penalty. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs
(8)(4)(i) through (a)(4)(iii) of this clause are met, if applicable. However, when the due date fallson a
Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following
working day without incurring a late payment interest penalty.
(i) The designated billing office received a proper invoice.
(if) The Government processed areceiving report or other Government documentation authorizing
payment, and there was no disagreement over quantity, quality, or Contractor compliance with any
contract term or condition.
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(iii) In the case of afinal invoice for any balance of funds due the Contractor for supplies delivered or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.
(5) Computing penalty amount. The Government will compute the interest penalty in accordance with
Office of Management and Budget prompt payment regulations at 5 CFR part 1315.
(i) For the sole purpose of computing an interest penalty that might be due the Contractor, Government
acceptance is deemed to occur constructively on the 7" day (unless other wise specified in this
contract) after the Contractor delivers the supplies or performs the services in accordance with the
terms and conditions of the contract, unless there is a disagreement over quantity, quality, or
Contractor compliance with a contract provision. If actua acceptance occurs within the constructive
acceptance period, the Government will base the determination of an interest penalty on the actual date
of acceptance. The constructive acceptance regquirement does not, however, compel Government
officials to accept supplies or services, perform contract administration functions, or make payment
prior to fulfilling their responsibilities.
(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the
Contractor over the payment amount or other issues involving contract compliance, or on amounts
temporarily withheld or retained in accordance with the terms of the contract. The Government and the
Contractor shall resolve claimsinvolving disputes and any interest that may be payable in accordance
with the clause at FAR 52.233-1, Disputes.
(6) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt payment
improperly. The Government will calculate the interest penalty in accordance with the prompt payment
regulations at 5 CFR part 1315.
(7) Additional interest penalty.
(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt
payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--
(A) The Government owes an interest penalty of $1 or more;
(B) The designated payment office does not pay the interest penalty within 10 days after the
date the invoice amount is paid; and
(C) The Contractor makes a written demand to the designated payment office for additional
penalty payment, in accordance with paragraph (a)(7)(ii) of this clause, postmarked not later
than 40 days after the invoice amount is paid.
(if)
(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall --
(1) Specifically assert that late payment interest is due under a specific invoice, and
request payment of all overdue late payment interest penalty and such additional
penalty as may be required;
(2) Attach a copy of the invoice on which the unpaid late payment interest was due;
and
(3) State that payment of the principal has been received, including the date of
receipt.
(B) If thereis no postmark or the postmark isillegible--
(1) The designated payment office that receives the demand will annotate it with the
date of receipt, provided the demand is received on or before the 40th day after
payment was made; or
(2) If the designated payment office fails to make the required annotation, the
Government will determine the demand's validity based on the date the Contractor
has placed on the demand; provided such date is no later than the 40th day after
payment was made.
(iii) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).
(b) Contract financing payments. If this contract provides for contract financing, the Government will make
contract financing payments in accordance with the applicable contract financing clause.
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(c) Fast payment procedure due dates If this contract contains the clause at 52.213-1, Fast Payment Procedure,
payments will be made within 15 days after the date of receipt of the invoice.
(d) Overpayments. If the Contractor becomes aware of a duplicate payment or that the Government has otherwise
overpaid on an invoice payment, the Contractor shall immediately notify the Contracting Officer and request
instructions for disposition of the overpayment.
(e) Invoices for interim payments. For interim payments under this cost-reimbursement contract for services--
(1) Paragraphs (8)(2,), (a)(3), (&)(4(ii), (a)(4(iii), and (a)(5)(i) do not apply;
(2) For purposes of computing late payment interest penalties that may apply, the due date for payment is the
30" day after the designated hilling office receives a proper invoice; and
(3) The Contractor shall submit invoices for interim payments in accordance with paragraph (a) of FAR 52.216-
7, Allowable Cost and Payment. If the invoice does not comply with contract requirements, it will be returned
within 7 days after the date the designated billing office received the invoice.
(End of Clause)

52.244-2 SUBCONTRACTS (AUG 1998) - ALTERNATE | (AUG 1998)
(a) Definitions. Asused in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) This clause does not apply to subcontracts for special test equipment when the contract contains the clause at
FAR 52.245-18, Specia Test Equipment.

(c) When this clause isincluded in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (d) or (e) of this clause.

(d) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that--

(2) I's of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Isfixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(i) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the smplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(e) If the Contractor has an approved purchasing system, the Contractor nevertheless shall abtain the Contracting
Officer's written consent before placing the following subcontracts:

All subcontracts greater than $100,000.00.
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(f)(2) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (c), (d), or (e) of this clause, including the
following information:
(i) A description of the supplies or services to be subcontracted.
(i) Identification of the type of subcontract to be used.
(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

(vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations,

(B) The most significant considerations controlling establishment of initial or revised prices;
(C) Thereason cost or pricing data were or were not required;

(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated;

(F) Thereasons for any significant difference between the Contractor's price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph (c), (d), or (e)
of this clause, the Contractor nevertheless shall notify the Contracting Officer reasonably in advance of entering into
any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price subcontract that exceeds the greater of the simplified
acquisition threshold or 5 percent of the total estimated cost of this contract. The notification shall include the
information required by paragraphs (f)(1)(i) through (f)(1)(iv) of this clause.

(g) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptahility of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or

(3) Torelieve the Contractor of any responsibility for performing this contract.
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(h) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).
(i) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

()) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(k) Paragraphs (d) and (f) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

(End of clause)

52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2002)

(a) Definitions. Asused this clause--

"Commercid item”, hasthe meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, includes atransfer of commercia items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiersto
incorporate, commercial items or nondevel opmental items as components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercia items:
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in al subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)

exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(if) 52.222-26, Equal Opportunity (APR 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(8)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (JUN 2000) (46 U.S.C. Appx 1241)
(flowdown not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

(End of clause)
52.245-5 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-
HOUR CONTRACTS) (JAN 1986) (DEVIATION)
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(8) Government-furnished property.

(1) The term "Contractor's managerial personnel,” as used in paragraph (g) of this clause, means any of the
Contractor's directors, officers, managers, superintendents, or equivalent representatives who have supervision or
direction of--

(i) All or substantially all of the Contractor's business;

(i) All or substantially al of the Contractor's operation at any one plant, or separate location at which the contract is
being performed; or

(iii) A separate and complete major industrial operation connected with performing this contract.

(2) The Government shall deliver to the Contractor, for use in connection with and under the terms of this contract,
the Government-furnished property described in the Schedule or specifications, together with such related data and
information as the Contractor may reguest and as may be reasonably required for the intended use of the property
(hereinafter referred to as " Government-furnished property™).

(3) The ddlivery or performance dates for this contract are based upon the expectation that Government-furnished
property suitable for use will be delivered to the Contractor at the times stated in the Schedule or, if not so stated, in
sufficient time to enable the Contractor to meet the contract's delivery or performance dates.

(4) If Government-furnished property is received by the Contractor in a condition not suitable for the intended use,
the Contractor shall, upon receipt, notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either effect repairs or modification or return or otherwise dispose
of the property. After completing the directed action and upon written request of the Contractor, the Contracting
Officer shall make an equitable adjustment as provided in paragraph (h) of this clause.

(5) If Government-furnished property is not delivered to the Contractor by the required time or times, the
Contracting Officer shall, upon the Contractor's timely written request, make a determination of the delay, if any,
caused the Contractor and shall make an equitable adjustment in accordance with paragraph (h) of this clause.

(b) Changes in Government-furnished property.

(1) The Contracting Officer may, by written notice,

(i) decrease the Government-furnished property provided or to be provided under this contract or

(i) substitute other Government-furnished property for the property to be provided by the Government or to be
acquired by the Contractor for the Government under this contract. The Contractor shall promptly take such action
as the Contracting Officer may direct regarding the removal, shipment, or disposal of the property covered by this
notice.

(2) Upon the Contractor's written request, the Contracting Officer shall make an equitable adjustment to the contract
in accordance with paragraph (h) of this clause, if the Government has agreed in the Schedule to make such property
available for performing this contract and there is any--

(i) Decrease or subgtitution in this property pursuant to subparagraph (b)(1) above; or

(i) Withdrawal of authority to use property, if provided under any other contract or lease.

(c) Title. (1) The Government shall retain title to all Government-furnished property.
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(2) Titleto al property purchased by the Contractor for which the Contractor is entitled to be reimbursed as a direct
item of cost under this contract shall pass to and vest in the Government upon the vendor's delivery of such property.

(3) Titleto al other property, the cost of which is reimbursable to the Contractor, shall passto and vest in the
Government upon--

(i) Issuance of the property for use in contract performance;
(if) Commencement of processing of the property for use in contract performance; or
(iif) Reimbursement of the cost of the property by the Government, whichever occurs first.

(4) All Government-furnished property and all property acquired by the Contractor, title to which vestsin the
Government under this paragraph (collectively referred to as " Government property™), are subject to the provisions
of this clause. Title to Government property shall not be affected by its incorporation into or attachment to any
property not owned by the Government, nor shall Government property become a fixture or lose its identity as
personal property by being attached to any real property.

(d) Use of Government property. The Government property shall be used only for performing this contract, unless
otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration.

(1) The Contractor shall be responsible and accountable for all Government property provided under the contract
and shall comply with Federal Acquisition Regulation (FAR) Subpart 45.5, asin effect on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair, protection, and
preservation of Government property in accordance with sound business practice and the applicable provisions of
FAR Subpart 45.5.

(3) If damage occurs to Government property, the risk of which has been assumed by the Government under this
contract, the Government shall replace the items or the Contractor shall make such repairs as the Government
directs. However, if the Contractor cannot effect such repairs within the time required, the Contractor shall dispose
of the property as directed by the Contracting Officer. When any property for which the Government is responsible
isreplaced or repaired, the Contracting Officer shall make an equitable adjustment in accordance with paragraph (h)
of this clause.

(f) Access. The Government and all its designees shall have access at all reasonable times to the premisesin which
any Government property is located for the purpose of inspecting the Government property.

(9) Limited risk of loss.

(1) The Contractor shall not be liable for loss or destruction of, or damage to, the Government property provided
under this contract or for expenses incidental to such loss, destruction, or damage, except as provided in
subparagraphs (2) and (3) below.

(2) The Contractor shall be responsible for loss or destruction of, or damage to, the Government property provided
under this contract (including expenses incidental to such loss, destruction, or damage)--

(i) That results from arisk expressly required to be insured under this contract, but only to the extent of the
insurance required to be purchased and maintained or to the extent of insurance actually purchased and maintained,
whichever is greater;
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(i) That results from arisk that isin fact covered by insurance or for which the Contractor is otherwise reimbursed,
but only to the extent of such insurance or reimbursement;

(iii) For which the Contractor is otherwise responsible under the express terms of this contract;

(iv) That results from willful misconduct or lack of good faith on the part of the Contractor's managerial personnel;
or

(v) That results from afailure on the part of the Contractor, due to willful misconduct or lack of good faith on the
part of the Contractor's manageria personnel, to establish and administer a program or system for the control, use,
protection, preservation, maintenance, and repair of Government property as required by paragraph (e) of this
clause.

(3)(i) If the Contractor fails to act as provided by subdivision (g)(2)(v) above, after being notified (by certified mail
addressed to one of the Contractor's managerial personnel) of the Government's disapproval, withdrawal of
approval, or nonacceptance of the system or program, it shall be conclusively presumed that such failure was due to
willful misconduct or lack of good faith on the part of the Contractor's managerial personnel.

(i1) In such event, any loss or destruction of, or damage to, the Government property shall be presumed to have
resulted from such failure unless the Contractor can establish by clear and convincing evidence that such loss,
destruction, or damage--

(A) Did not result from the Contractor's failure to maintain an approved program or system; or
(B) Occurred while an approved program or system was maintained by the Contractor.

(4) If the Contractor transfers Government property to the possession and control of a subcontractor, the transfer
shall not affect the liahility of the Contractor for loss or destruction of, or damage to, the property as set forth above.
However, the Contractor shall require the subcontractor to assume the risk of, and be responsible for, any loss or
destruction of, or damage to, the property while in the subcontractor's possession or control, except to the extent that
the subcontract, with the advance approval of the Contracting Officer, relieves the subcontractor from such liability.
In the absence of such approval, the subcontract shall contain appropriate provisions requiring the return of al
Government property in as good condition as when received, except for reasonable wear and tear or for itsusein
accordance with the provisions of the prime contract.

(5) The contractor shall notify the contracting officer u]pon loss or destruction of, or damage to, government
property provided under this contract, with the exception of low value property for which loss, damage, or
destruction is reported at contract termination, completion, or when needed for continued contract performance. The
Contractor shall take all reasonable action to protect the Government property from further damage, separate the
damaged and undamaged Government property, put all the affected Government property in the best possible order,
and furnish to the Contracting Officer a statement of --

(6) The lost, destroyed, or damaged Government property;

(if) The time and origin of the loss, destruction, or damage;

(iii) All known interestsin commingled property of which the Government property is a part; and

(iv) Theinsurance, if any, covering any part of or interest in such commingled property.

(6) The Contractor shall repair, renovate, and take such other action with respect to damaged Government property
as the Contracting Officer directs. If the Government property is destroyed or damaged beyond practical repair, or is
damaged and so commingled or combined with property of others (including the Contractor's) that separation is

impractical, the Contractor may, with the approval of and subject to any conditions imposed by the Contracting
Officer, sell such property for the account of the Government. Such sales may be made in order to minimize the loss
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to the Government, to permit the resumption of business, or to accomplish asimilar purpose. The Contractor shall be
entitled to an equitable adjustment in the contract price for the expenditures made in performing the obligations
under this subparagraph (g)(6) in accordance with paragraph (h) of this clause. However, the Government may
directly reimburse the loss and salvage organization for any of their charges. The Contracting Officer shall give due
regard to the Contractor's liability under this paragraph (g) when making any such equitable adjustment.

(7) The Contractor shall not be reimbursed for, and shall not include as an item of overhead, the cost of insurance or
of any reserve covering risk of loss or destruction of, or damage to, Government property, except to the extent that
the Government may have expressly required the Contractor to carry such insurance under another provision of this
contract.

(8) In the event the Contractor is reimbursed or otherwise compensated for any loss or destruction of, or damage to,
Government property, the Contractor shall use the proceeds to repair, renovate, or replace the lost, destroyed, or
damaged Government property or shall otherwise credit the proceeds to, or equitably reimburse, the Government, as
directed by the Contracting Officer.

(9) The Contractor shall do nothing to prejudice the Government's rights to recover against third parties for any loss
or destruction of, or damage to, Government property. Upon the request of the Contracting Officer, the Contractor
shall, at the Government's expense, furnish to the Government all reasonable assistance and cooperation (including
the prosecution of suit and the execution of instruments of assignment in favor of the Government) in obtaining
recovery. In addition, where a subcontractor has not been relieved from liability for any loss or destruction of, or
damage to, Government property, the Contractor shall enforce for the benefit of the Government the liahility of the
subcontractor for such loss, destruction, or damage.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to any affected
contract provision in accordance with the procedures of the Changes clause. When appropriate, the Contracting
Officer may initiate an equitable adjustment in favor of the Government. The right to an equitable adjustment shall
be the Contractor's exclusive remedy. The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decreasein or substitution of Government-furnished property; or

(4) Failureto repair or replace Government property for which the Government is responsible.

(i) Fina accounting and disposition of Government property. Upon completing this contract, or at such earlier dates
as may be fixed by the Contracting Officer, the Contractor shall submit, in aform acceptable to the Contracting
Officer, inventory schedules covering all items of Government property not consumed in performing this contract or
delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of the
Government property as may be directed or authorized by the Contracting Officer. The net proceeds of any such
disposal shall be credited to the cost of the work covered by this contract or paid to the Government as directed by
the Contracting Officer. The foregoing provisions shall apply to scrap from Government property; provided,
however, that the Contracting Officer may authorize or direct the Contractor to omit from such inventory schedules
any scrap consisting of faulty castings or forgings or of cutting and processing waste, such as chips, cuttings,
borings, turnings, short ends, circles, trimmings, clippings, and remnants, and to dispose of such scrap in accordance
with the Contractor's normal practice and account for it as a part of general overhead or other reimbursable costsin
accordance with the Contractor's established accounting procedures.

(j) Abandonment and restoration of Contractor premises. Unless otherwise provided herein, the Government--

(1) May abandon any Government property in place, at which time all obligations of the Government regarding such
abandoned property shall cease; and
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(2) Has no obligation to restore or rehabilitate the Contractor's premises under any circumstances (e.g.,
abandonment, disposition upon completion of need, or contract completion). However, if the Government-furnished
property (listed in the Schedule or specifications) is withdrawn or is unsuitable for the intended use, or if other
Government property is substituted, then the equitable adjustment under paragraph (h) of this clause may properly
include restoration or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

() Overseas contracts. If this contract is to be performed outside the United States of America, its territories, or
possessions, the words "Government” and " Government-furnished" (wherever they appear in this clause) shall be
construed as "United States Government” and "United States Government-furnished,” respectively.

(End of clause)
52.248-1 VALUE ENGINEERING (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in
accordance with the incentive sharing rates in paragraph (f) below.

(b) Definitions. "Acquisition savings,” as used in this clause, means savings resulting from the application of a
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition
savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the
Contractor's allowable development and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and
ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders,
and funding of subsequent year requirements on a multiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of
the agency or another agency's office that is performing ajoint acquisition action.

"Contractor's devel opment and implementation costs,” as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractua changes required by Government acceptance of a VECP.

"Future unit cost reduction,” as used in this clause, means the instant unit cost reduction adjusted as the Contracting
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated at
the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer
decides that recalculation is necessary because conditions are significantly different from those previously
anticipated or (2) to the calculation of alump-sum payment, which cannot later be revised.
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"Government costs,” as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics
support. The term does not include the normal administrative costs of processing the VECP or any increase in this
contract's cost or price resulting from negative instant contract savings.

"Instant contract,” as used in this clause, means this contract, under which the VECP is submitted. It does not
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of
options, or additional orders. If thisisamultiyear contract, the term does not include quantities funded after VECP
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refersto the
period for which firm prices have been established.

"Instant unit cost reduction” means the amount of the decrease in unit cost of performance (without deducting any
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If
thisis a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task
saved by using the VECP on this contract, multiplied by the appropriate contract 1abor rate.

"Negative instant contract savings' means the increase in the cost or price of this contract when the acceptance of a
VECP resultsin an excess of the Contractor's allowable devel opment and implementation costs over the product of
the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings' means total acquisition savings, including instant, concurrent, and future contract savings,
less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office
accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the
VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the
VECP applies.

"V alue engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Resultsin reducing the overall projected cost to the agency without impairing essential functions or
characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only;

(i1) In research and development (R& D) end items or R& D test quantitiesthat is due solely to results of previous
testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.
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(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable devel opment
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of
this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such astest and
evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral coststo the agency.

(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states otherwise.
If this contract is administered by other than the contracting office, the Contractor shall submit a copy of the VECP
simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receivesit. If additional time is required, the Contracting Officer will
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons
for rgjection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause and made either before or within a reasonable time after contract performance is
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing rates. If aVVECP is accepted, the Contractor shall share in net acquisition savings according to the
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings
(the instant contract, or concurrent and future contracts), as follows:

CONTRACTOR'SSHARE OF NET ACQUISITION SAVINGS
(Figures in percent)

Contract Type Incentive (Voluntary) Program Reguirement
(Mandatory)
Instant Contract Concurrent and Instant Contract Concurrent and
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Rate Future Contract Rate Future Contract
Rate Rate
Fixed-price (1) 50 (1) 50 (1) 25 25
(includes fixed-
price-award-fee;
excludes other
fixed-price
incentive
contracts)
Incentive (fixed- (2 (1) 50 (2 25
price or cost)
(other than
award fee)
Cost- (3) 25 (3) 25 15 15
reimbursement
(includes cost-
plus-award-fee;
excludes other
cost-type
incentive
Contracts)
(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(g) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or priceis reduced on the instant contract, (ii) reductions are
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on alump-sum
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been
fully offset against acquisition savings.

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition
savings shall be paid to the Contractor at the time realized.

(3) If thisis an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset

against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.

(4) If the Government does not receive and accept al items on which it paid the Contractor's share, the Contractor
shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as
possible after any negotiations are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless thisis an incentive
contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling
price, target cost, or estimated cost by that amount;
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(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net
acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the
following:

(i) Fixed-price contracts--add to contract price.
(i) Cost-reimbursement contracts--add to contract fee.
(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as a
separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to identify
the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period, (ii)
subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the result
by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may be
paid in asingle lump sum rather than in a series of payments over time as future contracts are awarded. Under this
alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of the
Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not
be subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following

applies:
(i) The Contractor will keep al the savings on the instant contract and on its concurrent contracts only.

(if) The Government will keep al the savings resulting from concurrent contracts placed on other sources, savings
from all future contracts, and all collateral savings.

(j) Collatera savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as
specified in paragraph (h)(5) of this clause, by arate from 20 to 100 percent, as determined by the Contracting
Officer, of any projected collateral savings determined to be realized in atypical year of use after subtracting any
Government costs not previoudy offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance,
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or smilar
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall
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not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass
them, the value engineering sharing shall apply only to the amount of achievement better than target.

() Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$100,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable
development and implementation costs shall include any subcontractor's allowable development and implementation
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VVECP accepted by
the Government under this contract. The Contractor may choose any arrangement for subcontractor value
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent
or future contract savings or collateral savings.

(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering clause of contract . . . ....... , shall not be disclosed outside
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value
engineering change proposa submitted under the clause. This restriction does not limit the Government's right to
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from
another source without limitations.”

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)
52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asiif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this'these address(es):

http://FARSITE.HILL.AF.MIL

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)

(8) Theusein this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation isindicated by the addition of "(DEVIATION)" after the date of the clause.

(b) Theusein this solicitation or contract of any DFARS (48 CFR ) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

252.225-7043  ANTITERRORISM/FORCE PROTECTION POLICY FOR DEFENSE CONTRACTORS
OUTSIDE THE UNITED STATES (JUN 1998)

(a) Except as provided in paragraph (b) of this clause, the Contractor and its subcontractors, if performing or
traveling outside the United States under this contract, shall--

(1) Affiliate with the Overseas Security Advisory Council, if the Contractor or subcontractor isaU.S. entity;
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(2) Ensure that Contractor and subcontractor personnel who are U.S. nationals and are in-country on a non-transitory
basis, register with the U.S. Embassy, and that Contractor and subcontractor personnel who are third country
nationals comply with any security related requirements of the Embassy of their nationality;

(3) Provide, to Contractor and subcontractor personnel, antiterrorism/force protection awareness information
commensurate with that which the Department of Defense (DoD) provides to its military and civilian personnel and
their families, to the extent such information can be made available prior to travel outside the United States; and

(4) Obtain and comply with the most current antiterrorism/force protection guidance for Contractor and
subcontractor personnel.

(b) The requirements of this clause do not apply to any subcontractor that is--
(1) A foreign government;

(2) A representative of aforeign government; or

(3) A foreign corporation wholly owned by aforeign government.

(c) Information and guidance pertaining to DoD antiterrorism/force protection can be obtained from [Contracting
Officer to insert applicable information cited in 225.7401].

(End of clause)
CAR-101 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (JUN 1996) (NSWCCD)

(8 The COR for this contract is: TBD

Name: [ * ]

Mailing Address: [ * ]
Code [ * ]
Telephone No.: [ * ]

* Insert appropriate information

(b) The COR will act as the Contracting Officer's representative for technical matters, providing technical direction
and discussion, as necessary, with respect to the specification or statement of work, and monitoring the progress and
quality of contractor performance. The COR is not an Administrative Contracting Officer and does not have
authority to direct the accomplishment of effort which is beyond the scope of the statement of work in the contract
(or delivery/task order).

(c) When, in the opinion of the contractor, the COR requests effort outside the existing scope of the contract (or
delivery/task order), the contractor shall promptly notify the contracting officer (or ordering officer) in writing. No
action shall be taken by the contractor under such direction until the contracting officer has issued a modification to
the contract (or in the case of a delivery/task order, until the ordering officer has issued a modification to the
delivery/task order); or until the issue has been otherwise resolved.

CAR-104 ISSUANCE OF ORDERS BASED SOLELY ON GOVERNMENT ESTIMATE (MAY 1998)
(NSWCCD)

(a) When the Government determines, in circumstances of emergency or exigency, that the need for specific
supplies or services is unusually urgent, the Contracting Officer/Ordering Officer may issue an order based solely on
the Government estimate, requiring the contractor to provide the supplies or services specified without having an
opportunity to review the Government estimate before the order isissued. Thistype of order shall be a unilaterally
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priced order under which the requirement to provide supplies or servicesis subject to either the clause FAR 52.232-
20, "Limitation of Cost" or FAR 52.232-22, "Limitation of Funds' applicable to the particular order involved.

(b) The unilaterally priced order shall specify the estimated cost and fee and the desired delivery schedule for the
work being ordered. The Government's desired delivery shall apply unless the Contracting Officer/Ordering Officer
receives written notification from the Contractor within fifteen (15) days after receipt of the order that the proposed
delivery scheduleis not acceptable. Such notification shall propose an aternative delivery schedule. The
Contractor shall either provide written acceptance of the order or submit its cost proposal within thirty (30) days
after receipt of the order. If the contractor provides written acceptance of the order asissued, it shall be considered
negotiated and no bilateral modification shall be required.

(c) The contractor shall include in its proposal a statement of costs incurred and an estimate of costs expected to
complete the work. Data supporting the accuracy and reliability of the cost estimate should also be included. After
submission of the contractor's cost proposal and supporting data, the contractor and the Contracting
Officer/Ordering Officer shall negotiate a bilateral modification to the origina order finalizing the price and delivery
schedule, which will be specified in a bilateral modification to the original order within 60 days after submission of
the contractor's proposal.

(d) Should the Government and the contractor be unable to reach an agreement as to the terms of the order, the
conflict shall be referred to the Contracting Officer who shall issue such direction asis required by the
circumstances. If abilateral agreement is not negotiated within sixty (60) days after submission of the contractor's
cost proposal, the Contracting Officer/Ordering Officer will issue a modification to the unilaterally priced order
which establishes the Government's total estimated cost for the order. This price will remain in effect unless the
contractor requests the price to be negotiated by submission of a proposal.

(e) Failure to arrive at an agreement shall be considered a dispute in accordance with the clause entitled
"Disputes.”
CAR-106 WRITTEN ORDERS (INDEFINITE DELIVERY CONTRACTS) (JUN 1996)(NSWCCD)
Written orders (on DD Form 1155) will contain the following information consistent with the terms of the contract:

(a) Date of order

(b) Contract number and order number.

(c) Item number and description, quantity ordered, unit price and contract price.

(d) Delivery or performance date.

(e) Place of delivery or performing (including consignee).

(f) Packaging, packing, and shipping instructions if any required.

(g) Accounting and appropriation data.

(h) Inspection invoicing and payment provisions to the extent not covered in the contract; and any other pertinent

information.

CAR-107 LIMITATION OF LIABILITY/INCREMENTAL FUNDING (JUN 1996) (NSWCCD)

(8 Thiscontract isincrementally funded and the amount currently available for payment hereunder is limited to
[ * ]inclusive of fee. It is estimated that these funds will cover the cost of performance through [ ** ]. Subject to
the provisions of the clause FAR 52.232-22, "Limitation of Funds (Apr 1984)" in Section | of this contract, no legal
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liability on the part of the Government for payment in excess of [ * ] shall arise unless additional funds are made
available and are incorporated as a modification to this contract.

* enter the amount which is currently available for payment
** enter the date through which funds are estimated to cover

(b) If anindividual delivery/task order isto be incrementally funded, the provision will be applicable to such
delivery/task order and will be completed with the appropriate amounts and date.

CAR-108 SUBSTITUTION OR ADDITION OF KEY PERSONNEL (JUN 1996) (NSWCCD)

(a) The contractor agreesto assign to the contract those persons whose resumes, personnel data forms or
personnel qualification statements were submitted as required by Section L of the solicitation to fill the requirements
of the contract. No substitutions or additions of personnel shall be made except in accordance with this provision.

(b) The contractor agrees that during the first 180 days of the contract performance period, no personnel
substitutions or additions will be permitted unless such substitutions or additions are necessitated by an individual's
sudden illness, death or termination of employment. In any of these events, the contractor shall promptly notify the
contracting officer and provide the information required by paragraph (d) below.

(c) If personnel for whatever reason become unavailable for work under the contract for a continuous period
exceeding thirty (30) working days, or are expected to devote substantially less effort to the work than indicated in
the proposal, the contractor shall propose a substitution of such personnel, in accordance with paragraph (d) below.

(d) All proposed substitutions or additions shall be submitted, in writing, to the Contracting Officer at |east
fifteen (15) days (thirty (30) daysif a security clearance must be obtained) prior to the proposed substitution or
addition. Each request shall provide a detailed explanation of the circumstances necessitating the proposed
substitution or addition, and a complete resume, including annual salary, for the proposed substitute or addition as
well as any other information required by the Contracting Officer to approve or disapprove the proposed substitution
or addition. All proposed substitutes or additions (no matter when they are proposed during the performance period)
shall have qualifications that are equal to or higher than the qualifications of the person being replaced or the
average qualifications of the people in the category which is being added to.

(e) In the event arequirement to increase the specified level of effort for a designated labor category, but not the
overall level of effort of the contract occurs, the contractor shall submit to the Contracting Officer a written request
for approval to add personnel to the designated labor category. The information required is the same as that required
in paragraph (d) above. The additional personnel shall have qualifications greater than or equal to at least one (1) of
the individual s proposed for the designated |abor category.

(f) The Contracting Officer shall evaluate requests for substitution and/or addition of personnel and promptly
notify the contractor, in writing, of whether the request is approved or disapproved.

(g) If the Contracting Officer determines that suitable and timely replacement of personnel who have been
reassigned, terminated or have otherwise become unavailable to perform under the contract is not reasonably
forthcoming or that the resultant reduction of productive effort would impair the successful completion of the
contract or the delivery/task order, the contract may be terminated by the Contracting Officer for default or for the
convenience of the Government, as appropriate. Alternatively, at the Contracting Officer's discretion, if the
Contracting Officer finds the contractor to be at fault for the condition, he may equitably adjust (downward) the
contract price or fixed fee to compensate the Government for any delay, loss or damage as a result of the contractor's
action.

CAR-110 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER (JUN 1996) (NSWCCD)
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(8) Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit
the Contractor's facilities or in any other manner communi cates with Contractor personnel during the performance
of this contract shall constitute a change under the "Changes" clause of this contract.

(b) The Contractor shall not comply with any order, direction or request of Government personnel unlessit isissued
in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of
this contract.

(c) The Contracting Officer is the only person authorized to approve changes in any of the requirements of this
contract and notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the
Contracting Officer's. In the event the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without authority and no adjustment will be
made in the contract price to cover any increase in charges incurred as aresult thereof. The address and telephone
number of the Contracting Officer is:

NAME: Anita Nocton

ADDRESS: Naval Surface Warfare Center Carderock Division, Code 3352, 5001 S. Broad St, Philadel phia, PA
19112-1403

TELEPHONE: 215-897-7388

CAR-117 ORDERING PROCEDURES FOR DELIVERY/TASK ORDERS ISSUED UNDER MULTIPLE
AWARD CONTRACTS (APR 2001) (NSWCCD)

(a) This contract is one of two or more contracts that were awarded under a single solicitation for the same or
similar supplies or services. The term “contract awardee’ refers to each Contractor receiving such an award.

(b) The Naval Surface Warfare Center Carderock Division Philadelphiais the activity authorized to issue
delivery/task orders. All orders shall contain the date of order, contract number and delivery/task order number,
description of the scope of work to be accomplished, estimated cost plus fixed fee, material and travel costs, delivery
or performance schedule, place of performance, accounting/appropriation data and any other pertinent information.

(c) No protest under FAR Subpart 33.1 is authorized in connection with the issuance or proposed issuance of an
order except for a protest on the grounds that the order increases the scope, period, or maximum value of the
contract (10 United States Code 2304c¢(d) and 41 United States Code 253j(d)).

(d) Procedures for the issuance of individual delivery/task orders. The competition requirementsin FAR Part 6
and the source selection policies in FAR Subpart 15.3 do not apply to the ordering process. However, each contract
awardee shall be provided afair opportunity to be considered for each proposed order in excess of $2,500.00 except
as provided in paragraph (e) of this clause. The Contracting Officer/Ordering Officer shall, in making decisionsin
the award of any individual delivery/task order, consider factors such as past performance, earlier orders under this
contract, quality of deliverables, cost control, price, cost or other factors that are relevant to the award of a
delivery/task order under this contract. The Contracting Officer/Ordering Officer need not contact each of the
contract awardees before selecting an order awardee if the Contracting Officer/Ordering Officer has information
available to ensure that each contract awardee is provided afair opportunity to be considered for each order.

(e) A contract awardee need not be given an opportunity to be considered for a particular order in excess of
$2,500.00 if the Contracting Officer/Ordering Officer determines that:

(1) The agency need for such servicesis so urgent that providing afair opportunity would result in unacceptable
ddays

(2) Only one contract awardee is capable of providing the supplies or services required at the level of quality
required because the supplies or services ordered are unique or highly specialized.
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(3) The order must be issued on a sole-source basis in the interest of economy and efficiency asalogica follow-
on to an order already issued under the contract, provided that all contract awardees were given afair opportunity to
be considered for the original order.

(4) It is necessary to place an order to satisfy a minimum guarantee.

(f) In those instances where one or more of the circumstances in paragraph (€) of this clause applies, the
Contracting Officer/Ordering Officer may elect to use the streamlined procedures in paragraphs (1) through (3) of
this paragraph (f). In the case of urgency, the Contracting Officer/Ordering Officer may elect to use either these
streamlined procedures or the procedures described in paragraph (g) of this clause.

(1) For each proposed order, the Contracting Officer/Ordering Officer will provide the Contractor with a
statement of work (SOW) and an independent Government cost estimate (1GCE).

(2) Within three (3) working days of receipt of the SOW and IGCE, the Contractor will respond with a
confirmation letter agreeing to perform the SOW within the IGCE. If the requirement remains valid and the
Contracting Officer/Ordering Officer determines the IGCE to represent afair and reasonable price, afully
negotiated, priced order will be issued to the Contractor.

(3) If the Contractor does not agree with the SOW and/or IGCE, a proposa will be submitted to the Contracting
Officer/Ordering Officer within five (5) working days of receipt of the SOW and IGCE, addressing only the specific
areas of differences. Once the differences are resolved between the Contracting Officer/Ordering Officer and the
Contractor, and the Contracting Officer/Ordering Officer determines that the price is fair and reasonable, afully
negotiated, priced order will be issued to the Contractor.

(9) In the event the need for such servicesis so urgent that providing afair opportunity would result in
unacceptable delays, the Contracting Officer/Ordering Officer may issue an order based solely on the Government
estimate, requiring the Contractor to provide the supplies or services specified without having an opportunity to
review the Government estimate before the order isissued. Thistype of order shall be a unilaterally priced order
and processed in accordance with the clause entitled "Issuance of Orders Based Solely on Government Estimate”
which appears elsewhere in this contract.

(h) In accordance with section 5216.505 of the Navy Acquisition Procedures Supplement (NAPS), the task order
contract and delivery order contract ombudsman responsible for reviewing complaints from contractors on task
order contracts and delivery order contractsis the Navy Competition Advocate General. The Navy Competition
Advocate General isthe Deputy for Acquisition and Business Management, Office of the Assistant Secretary of the
Navy (Research, Development and Acquisition). Contractors are encouraged to settle their complaints through the
Competition Advocate chain of command, seeking review by The Naval Surface Warfare Center Carderock
Division Supply Officer before taking their complaints to the Command Competition Advocate at the Naval Sea
Systems Command Headquarters and then the Navy Competition Advocate General.

CAR-118 TECHNICAL INSTRUCTIONS (DEC 2001)

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting
Officer’'s Representative specified in Section | of this contract. As used herein, technical instructions are defined to
include the following:

(2) Directions to the Contractor that suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details
or otherwise serve to accomplish the contractual statement of work.

(2) Guidelinesto the Contractor that assist in the interpretation of drawings, specifications or technical portions
of work description.

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the “ Changes”
clause of this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as
applicable, the level of effort, or the time required for contract performance; or (4) change any of the terms,
conditions or specifications of the contract.
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(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or
isinconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10)
working days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by
the technical instruction unless and until the Contracting Officer notifies the Contractor that the technical instruction
iswithin the scope of this contract.

(d) Nothing in the paragraph (c) of this clause shall be construed to excuse the Contractor from performing that
portion of the contractual work statement which is not affected by the disputed technical instruction.
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SECTION K Representations, Certifications and Other Statements of Offerors

CLAUSES INCORPORATED BY REFERENCE:

52.203-11 Certification And Disclosure Regarding Payments To Influence APR 1991
Certain Federal Transactions

52.222-38 Compliance with Veterans Employment Reporting Requirements DEC 2001

252.209-7001 Disclosure of Ownership or Control by the Government of a MAR 1998
Terrorist Country

252.227-7028 Technical Data or Computer Software Previously Delivered to the JUN 1995
Government

CLAUSES INCORPORATED BY FULL TEXT

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(8)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principals--

(A) Are( ) arenot ( ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have () havenot ( ), within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are( ) arenot ( ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(if) The Offeror has ( ) hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.
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(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) ALTERNATE | (APR 2002)
(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541330.

(2) The small business size standard is $15.5 Million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it () is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not awomen-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) ishot a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned
small business concern.

(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, as part of its offer, that--

@1t ()is ()isnot aHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

@i) It ( )is, () isnot ajoint venture that complies with the requirements of 13 CFR part 126, and the representation
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
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concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

( ) Black American.

( ) Hispanic American.

( ) Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

( ) Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall 1slands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

( ) Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

( ) Individual/concern, other than one of the preceding.

(c) Definitions. Asused in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans, and

(if) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disahility that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (&) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --

(1) That isat least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and
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(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

() If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to administrative remedies, including suspension and debarment; and

(iif) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) [ ]thas,[ ] hasnat, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that

(@ [ ]ithasdeveloped and hasonfile, [ ] has not developed and does not have on file, at each establishment,
gfgl ;T%tirve action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and

(b) [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules
and regulations of the Secretary of Labor.

(End of provision)
52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--
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(1) Asthe owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[ 1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[ 1 (ii) Thefacility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1 (v) Thefacility is not located within any State of the United States, the District of Columbia, the Commonweslth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana lslands, or any
other territory or possession over which the United States has jurisdiction.

252.209-7002 DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT (SEP 1994)
(8) Definitions. Asused in this provision--

(1) "Entity controlled by aforeign government” means--

(i) Any domestic or foreign organization or corporation that is effectively owned or controlled by aforeign
government; or

(if) Any individual acting on behalf of aforeign government.

(2) "Effectively owned or controlled" means that aforeign government or any entity controlled by aforeign
government has the power, either directly or indirectly, whether exercised or exercisable, to control or influence the
election or appointment of the Offeror's officers, directors, partners, regents, trustees, or amajority of the Offeror's
board of directors by means, e.g., ownership, contract, or operation of law.

(3) "Foreign government” means any governing body organized and existing under the laws of any country other
than the United States and its possessions and trust territories and any agent or instrumentality of that government.

(4) "Proscribed information” means--
(i) Top Secret information;

(if) Communications Security (COMSEC) information, except classified keys used to operate secure telephone
unites (STU llls);
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(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended,;
(iv) Specia Access Program (SAP) information; or
(v) Sensitive Compartmental Information (SCI).
(b) Prohibition on award. No contract under a national security program may be awarded to a company owned by
an entity controlled by aforeign government if that company requires access to proscribed information to perform
the contract, unless the Secretary of Defense or designee has waived application of 10 U.S.C.2536(a).
(c) Disclosure.
The Offeror shall disclose any interest aforeign government has in the Offeror when that interest constitutes control
by aforeign government as defined in this provision. If the Offeror isa subsidiary, it shall also disclose any
reportable interest a foreign government hasin any entity that owns or controls the subsidiary, including reportable
interest concerning the Offeror's immediate parent, intermediate parents, and the ultimate parent. Use separate paper
as needed, and provide the information in the following format:
Offeror's Point of Contact for Questions about Disclosure
(Name and Phone Number with Country Code, City Code
and Area Code, as applicable)
Name and Address of Offeror
Name and Address of Entity Description of Interest, Ownership
Controlled by a Foreign Government Percentage, and Identification of
Foreign Government

(End of provision)

252.225-7000 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM CERTIFICATE
(SEP 1999)

(a) Definitions. Domestic end product, qualifying country, qualifying country end product, and qualifying country
end product have the meanings given in the Buy American Act and Balance of Payments Program clause of this
solicitation.

(b) Evaluation. Offers will be evaluated by giving preference to domestic end products and qualifying country end
products over nonqualifying country end products.

(c) Certifications. (1) The Offeror certifies that--
(i) Each end product, except those listed in paragraphs (c) (2) or (3) of this provision, is a domestic end product; and

(if) Components of unknown origin are considered to have been mined, produced, or manufactured outside the
United States or a qualifying country.

(2) The Offeror certifies that the following end products are qualifying country end products:

Qualifying Country End Products

Line Item Number Country of Origin
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(List only qualifying country end products.)
(3) The Offeror certifies that the following end products are nonqualifying country end products:
Nonqualifying Country End Products
Line Item Number Country of Origin (If known)

(End of provision)
252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
CAR-KO1 ELECTRONIC DISTRIBUTION OF CONTRACT DOCUMENTS (NOV 2000)

(a) The Navy Air Force Interface (NAFI) provides World Wide Web access to documents used to support the
procurement, contract administration, bill paying, and accounting processes. NAFI is being used by the Naval
Surface Warfare Center, Carderock Division to electronically distribute al contract award and contract modification
documents, including task and delivery orders. The contractor’s copy will be provided in portable document format
(pdf) as an attachment to an e-mail that will be sent to the contractor by the NAFI system. A pdf file may be
accessed using Adobe Acrobat Reader which is afree software that may be downloaded at
http://mww.adobe.com/products/acrobat/readstep.html.

(b) Offerors must provide the following information that will be used to make electronic distribution for any
resultant contract.

Name of Point of Contact

Phone Number for Point of Contact

E-mail Addressfor Receipt of Electronic Distribution
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SECTION L Instructions, Conditions and Notices to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-34 Submission Of Offers In The English Language APR 1991
52.214-35 Submission Of OffersIn U.S. Currency APR 1991
52.215-1 Instructions to Offerors--Competitive Acquisition MAY 2001

52.215-20 Requirements for Cost or Pricing Data or Information Other Than OCT 1997
Cost or Pricing Data

52.216-27 Single or Multiple Awards OCT 1995

52.222-24 Preaward On-Site Equal Opportunity Compliance Evaluation FEB 1999

52.222-46 Evaluation Of Compensation For Professional Employees FEB 1993

252.227-7017 Identification and Assertion of Use, Release, or Disclosure JUN 1995
Restrictions

CLAUSES INCORPORATED BY FULL TEXT

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Fixed Fee, Indefinite Delivery, Indefinite Quantity contract
resulting from this solicitation.

(End of clause)
52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

Name: Anita Nocton

Address: Naval Surface Warfare Center Carderock Division Code 3352, 5001 S. Broad St., Philadelphia, PA 19112-
1403

Telephone: 215-897-7388

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)
52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
guotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):
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http://FARSITE.HILL.AF.MIL

52.252-5 AUTHORIZED DEVIATIONSIN PROVISIONS (APR 1984)

(8) The usein this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

(b) Theusein this solicitation of any DFAR (48 CFR Chapter ) provision with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

CAR-L06 SELECTED COST DATA FOR OTHER THAN INDEFINITE DELIVERY CONTRACTS (JUN 1996)
(NSWCCD)

To assist the Government in determining cost reasonableness/realism for this effort, it is required that you provide
enough detailed cost information with your offer to make this determination. In preparing your cost proposd, it is
essential that you breakout and identify separately for each year of the contract, the following types of cost elements
listed below. The following is only an example of the various types of cost elements which may be applicable but
not necessarily limited to:

(@) DIRECT MATERIALS - Identify proposed material items, purchased parts or subcontracted materials
including the basis for the proposed amount, e.g., engineering estimate, vendor quote, catalog item, etc.

b) DIRECT LABOR - Identify the various labor categories intended for use under this contract including the
number of labor hours, labor rates, and total cost for each labor category proposed for each year of the contract. The
labor specified under this category shall only be for the prime contractor's direct labor and shall not include any
subcontracted labor. (See subcontracted labor below).

(c) FRINGE BENEFITS - If applicable and in accordance with your normal accounting procedures, identify the
fringe benefit rate(s) and total fringe benefit cost being proposed and identify the cost elements for which the fringe
benefit rate is being applied.

(d) OVERHEAD - Identify the current and/or projected overhead rate(s) and total overhead cost being proposed
under this solicitation and identify the various cost elements for which overhead is being applied.

(e) SUBCONTRACTING LABOR - Identify (if applicable), any proposed subcontracting labor intended for use
under this contract. Identify the labor categories for which subcontracting is being proposed and include the
subcontractor's direct labor rates, number of hours proposed for each labor category, fringe benefits, overhead,
G&A, fee, etc., that has been submitted by the subcontractor to the prime contractor for consideration under this
contract.

(f) OTHER- (1) Direct Cost - Identify any other direct cost elements being proposed which are not included
above but are applicable to your cost proposal, e.g., royaties, Facilities Capital Cost of Money, special tooling,
travel, computer usage, etc. Include the basis for the proposed amount. (2) Indirect cost - Identify any other indirect
cost element being proposed which has not been included above and identify the various cost elements for which the
rateis applied.

(g) GENERAL & ADMINISTRATIVE EXPENSE - Identify the G& A rate(s) and the total G& A cost proposed
and identify the various cost elements for which the G& A is being applied.

(h) FEE - Identify the fee rate and total amount proposed and identify the various cost elements for which the fee
is being applied.
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CAR-L08 RESUME REQUIREMENTS (JUN 1996) (NSWCCD)

(&) Thefollowing information must be provided in the cost proposal, by lot or option, for each resume required
to be submitted in the technical proposal:

(1) estimated annual sdary;
(2) total estimated annual hours,
(3) total estimated hour to be worked under the proposed contract.

Failure to provide this information may impact the Government's evaluation of contractors proposals. If this
information is proprietary to subcontractors, it may be provided under separate cover; however, it must be easily
identifiable and readily combined with the rest of the proposal.

CAR-L11 PROPOSAL PREPARATION REQUIREMENT (JUL 2002) (NSWCCD)

It isrequested that offerors prepare their proposals in accordance with the following organization, content and
format requirements to assist the government in making a complete and thorough evaluation of all proposals.
Proposals shall be submitted as three separate documents, as follows:

Documents Original Copies
Solicitation, Offer and Award Document (SF-33) 1 2
Technical Proposal 1 5
Cost Proposd 1 2

The*“originas’ shall be clearly identified as the “ORIGINAL", and bear the original signature(s) of the offeror. The
“copies’ shall be complete and clearly identified as“COPY” or “DUPLICATE”.

Each volume shall contain the following items in addition to the technical/descriptive data required by this RFP.

Cover: The cover shall indicate the following;
*Proposal Category (Technical, Cost or Solicitation, Offer and Award
Document)
*Volume Number
*RFP Number
*Name and Address of Offeror
*|dentification of copies bearing original signatures

Table of Contents: The table of contents shall provide
sufficient detail asto allow the
important elements to be easily located.
The use of tabs and dividers is encouraged.

In order to facilitate the evaluation process, it is requested that offerors also submit their cost proposal spreadsheets
on diskette (in addition to the hard copy requirements stated above). Diskettes shall be in 3.5 inch, high density
format, and it is requested that the spreadsheet files be compatible with Windows 95 Version 4.0, Excel 97 Version
8.0. The provision of these spreadsheet files on diskette in no way relinquishes the offeror's responsibility to
provide hard copies of the cost proposal.

CLASSIFIED data may not be submitted in the technical proposal unless the offeror first notifies NSWCCD
Philadel phia by contacting the point of contact for this solicitation. CLASSIFIED datathat is forwarded as part of
an offeror’s proposal must be housed in its own binder, separate from the unclassified portion, and be distinctly
marked as “CLASSIFIED”.
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(1) SOLICITATION, OFFER AND AWARD DOCUMENTS (SF-33 RFP)

This document, which may be used as part of the contract award document, shall be fully executed and returned asa
separate document from the technical and cost proposals. Special attention should be taken to accurately enter the
prices required in Section B, complete all Representations and Certificationsin Section K and ensure that an
authorized person signs the offer in Block 17 of Page 1.

The document SHALL NOT be embellished with any cover or binding. If the offeror makes any qualifications to
any provisions in the RFP, all such qualifications shall be listed in a cover letter to the proposal. Qualifications may
also be annotated on the Solicitation, Offer and Award document, if such annotation is necessary to clarify the
qualifications.

(2) TECHNICAL PROPOSAL

The technical/management proposal should be written so that management and engineering oriented personnel can
make a thorough evaluation and arrive at a sound determination as to whether the proposal meets the requirements
of this solicitation. To this end, the technical proposal shall be so specific, detailed and complete as to clearly and
fully demonstrate that the prospective contractor has a thorough understanding of the technical requirements
contained in Section C of this solicitation.

Statements such as "the offeror understands,” "will comply with the statement of work," "standard procedures will
be employed,” "well known techniques will be used" and general paraphrasing of the statement of work are
considered inadequate. The technical proposal must provide details concerning what the contractor will do and how
it will be done. Thisincludes afull explanation of the techniques, disciplines, and procedures proposed to be
followed.

The Technical Proposal shall be limited to 100 pages.

ANY EXCEPTION TO THE GOVERNMENT'STECHNICAL REQUIREMENTSSPECIFICATION
MUST BE INCLUDED IN A COVER LETTER TO THE TECHNICAL PROPOSAL.

Offerors are not encouraged to take exceptions to this solicitation,. Any exceptions taken to the specifications, terms,
and conditions of this solicitation shall be explained in detail and set forth in a cover letter as well asin the related
section of the Technical Proposal. Offerors are to detail the particular section, clause, paragraph, and page to which
they are taking exception.

The technical proposal shall not contain any reference to cost; however, information concerning labor allocation and
categories, consultants, travel, materials, equipment and any information of interest to technical reviewers shall be
contained in the technical proposal in sufficient detail so that the offeror’ s understanding of the scope of the work
may be adequately evaluated. The technical proposal shall be page numbered, contain atable of contents, be
organized in the following sections, and shall addressin detail the following information:

A. Personned

Offerors shall provide resumes which include the experience, education, and training of each individual
proposed for each labor category shown below. These individuals should be expected to perform under a contract
resulting from this solicitation in the labor categories indicated. Personnel proposed, for whom resumes are
submitted, will be evaluated in terms of experience, education, and training as stated in the personnel qualifications
specified under each labor category specified in Section C.

Personnel proposed who do not meet the resume standards set forth in Section C will be scored downward as
appropriate.

In the event that an individual proposed for performance under the resultant contract is not currently employed
by the offeror, the offeror shall include with that individual’s resume, a letter of intent signed by that individual
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which states the individua’ s intent to accept employment with that offeror within 30 days of contract award if the
contract is awarded to the offeror. If any of the key personnel proposed for performance under the resultant contract
are changed after pre-award evaluation but before contract award, the offeror will advise the Contracting Officer in
their Best and Final Offer of this change and will submit resumes of the substituted key personnel for re-scoring of
the proposal. A re-determination of acceptability of the offeror shall then be made.

Resumes are required for all key personnel. Resumes for non-key personnel are not required, although those
personnel shall be priced in the cost proposal. Statements on the experience of these non-key personnel shall be
provided which indicate such personnel meet the stated qualifications. All resumes for a given category shall be
averaged for purposes of evaluation and scoring. Resumes shall be limited to three pages. Offerors shall submit the
number of resumes indicated below for each labor category identified as key personnel.

Key Personnel Minimum Number of Resumes

Program Manager / Sr. Project Engineer
Sr. Electrical / Electronics Engineer
Sr. Mechanical Engineer

Electrical / Electronics Engineer
Mechanical Engineer

Sr. Field Services Technician
Logistics Analyst

Sr. Design Draftsman

Programmer / Systems Analyst
Computer Programmer

Computer Engineer

Design Draftsman

NNONVMNWNNNWRNWNDN

The minimum number of resumesis 27 . The maximum number of resumesis 34. The additional 7 resumes may
be provided in labor categories of the offeror’s choice to strengthen an area. No more than 34 resumes will be
evaluated. Consistency between the technical and cost proposals is imperative when identifying the percentage of
effort to be performed.

For each resume, provide the following:

(1) The person’s name and proposed labor category.

(2) The person’s education/training and degree(s) and dates awarded.

(3) The person’s experience in sufficient detail to permit evaluation of the proposed person’s qualifications
compared to the labor category definitions and requirements below.

(4) A chronology of job experience with the most recent first. Provide a brief description of past work and a
more detailed description of current assignment.

(5) The person’s current security clearance. Do not propose personnel who either have been denied or who

may not obtain a security clearance.

Resume I nfor mation

1. Resumesfor al key personnel, whether prime or subcontractor personnel, must indicate whether they are
currently employed by the offeror or a subcontractor of the offeror. Resumes of any key personnel not currently
employed by the offeror or a subcontractor of the offeror must contain a statement signed by the individual that
use of their resume for this solicitation is authorized. Additionally, the offeror is required to propose key
personnel, whether employed by the prime or subcontractor, who the offeror reasonably expects, as of the date
of the proposals, will be available for contract performance. Resumes for both contingent hires and current
employees, whether prime or subcontract, must be dated and signed by the individual no earlier than the issue
date of the RFP and not more than 120 days prior to the closing date of the RFP. Any resume dated (1) prior to
the issue date of the RFP, or (2) more than 120 days prior to the closing date of the RFP, will be considered
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unacceptable. Offerors are reminded, however, that the age of the resume is not solely determinative of the

availability of personnel.

B. Sample Task Order/Technical Approach

Task to be Performed

A sampletask order is provided below. The response should include the labor categories, labor hours,
other direct costs (ODC) and subcontractors, if applicable, in the cost estimate to perform the tasks.

l. Introduction:

A sample delivery order is provided below. The offeror should submit a detailed description of the
approach to be taken in performing this delivery order. The response will be evaluated to determine whether the
contractor has a clear understanding of the effort involved with the development of a prototype communication
antenna system on-board a SSBN 726 Class submarine, covered by this contract. Work includes documentation
required to install the system asa TEMPALT.

. Technical Background:

The current AN/BRR-6 Towed Communications Buoy has receive-only capability in the LF/VLF and
MF/HF frequency bands. In order to obtain two-way radio communications while the submarineis at speed and
depth, a new communications buoy system is required. This Advanced Communications Buoy System (ACBS)
must be capable of transmitting and receiving signals in the UHF frequency band, and contain Early Warning (EW)
detection capability. The UHF antenna and EW sensors will be GFE/GFI and will have an approximate combined
volume of 30" H x 20" W x 20" D. The ACBS must be designed to be tethered rather than towed, meaning the
system will continually pay out cable until the end of the tether is reached, at which point the buoy will stow itself
and the process can be repeated. The ACBS must be located within the outboard space and weight of the port side
AN/BRR-6 system, which will be removed as part of the TEMPALT. The ACBS must provide full
communications for at least 10 minutes with the ship operating at 5 knots and a 200 ft keel depth. Time to re-deploy
the system must be less than 25 minutes. The system must be survivable (when stowed) to the maximum ship depth.
The mechanical handling system must contain all necessary equipment to deploy and retrieve the buoy, to maintain
operation of the buoy on the sea surface, stow the tether and transfer the rotating signalsto stationary cabling. The
inboard mechanical and hydraulic equipment may be reused, if possible. Inboard control and RF unit(s) will be
required. These designs must address full system level engineering. The designs shall be evaluated through
standard NSWC design review practices from initial concept through final prototype testing.

Testing will be required prior to accomplishing this alteration. The ACBS must be tested for full
functionality prior to installation. The mechanical handling system must be designed to minimize noise levels, be
designed for maximum reliability, and tested to validate all design aspects prior to installation. All design and
testing efforts will be planned through the use of design control documents, test plans, test procedures and reports.
The new communication capabilities must be incorporated into the overall communications suite via modification of
the existing control interface and RF paths. These impacts must be identified and solutions which address these
interface changes must be developed. Modification to existing units outside of the current AN/BRR-6 towed buoy
system which address these interface changes will be required.

An ateration kit will be required for this modification. The kit will include al hardware necessary to house
the UHF antenna and EW sensor, the mechanical handling equipment, and inboard control and RF unit(s). The
alteration kit will include all necessary documentation including technical manual, maintenance procedures,
drawings, APLs and installation/checkout spares. The contractor will be responsible for performing pre-installation
oversight (e.g. shipcheck and preliminary installation overview) and final system checkout. NSWC will perform the
actual shipboard installation.
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A Temporary Alteration (TEMPALT) installation is required to demonstrate at-sea performance of the

ACBS.

1. Sub-tasks to be Performed:

The contractor shall describe al work necessary to perform the following tasks to develop and test the
ACBS. Indicate the engineering and technical personnel to accomplish each sub-task and outline their respective
duties throughout the duration of the task order.

AR

o

8.

9.

10.

11

12.

13.
14.
15.
16.
17.
18.
19.
20.
21.

22.

23.

24.

25.

Develop an example test plan.
Develop an example TEMPALT package.
Develop an example Shipcheck Procedure and Report.
Develop an example schedule of Ship Information Drawings (SID’s) required to perform
the alteration.
Explain your procedure for the development of all required SID’s and provide one
sample SID.
Describe the type of engineering analysis required including identify Government guidance
documents.
Describe the process that will be used to examine all logistics material and determine
which will be impacted.
Provide a sample of each category of impacted logistics to reflect conditions after
accomplishment of the task.
Provide alist of all specifications, government and/or commercial that will be
required to perform all aspects of the sample task.
Develop an example Plan of Attack and Milestones (POA& M) describing the steps and time
frames of the process utilized from tasking through completion of alteration.
Explain what materials will be needed and explain the process that will be used to
procure this material.
Develop an example plan for required prefabrication and how prefabrication will be
accomplished.
Develop an example kit development plan.
Develop an example kit staging and shipping plan.
Develop adesign and development plan for electronic control and RF unit(s).
Describe the process by which the electronic design criteriawill be developed.
Develop an example Quality Assurance (QA) and Management Plan.
Develop an example Hazardous Material (HAZMAT) plan.
Develop an example Configuration Management (CM) Plan.
Develop an example status report.
Develop an example design, development and testing procedure, along with an example Shop
Operational Verification and Test (SOVAT) Procedure.
Develop an example of what labor hours are required to perform thiswork. List by
labor category the number of Iabor hours for each task within the design, fabrication, test and
checkout phases of this effort, including other direct costs (ODC).
Develop an example list of the estimated subcontractor labor hours and categories
required. Thiswould be for work performed by other than the prime contractor, either because of the
lack of prime contractor capabilities or when required expertise in particular areais available form
another source.
Develop an example of the anticipated travel expenses required to perform the
sample tasking. For your sample, choose a single homeport covered by this contract, where
travel will be required, name the sample ship.
Provide a sample of deliverables for the Sample Task Order, asfollows:

- All prototype electronic devices or components.
- Level 111 drawing package for all electronic designsin electronic and hardcopy format.
- Fabrication details and valid vendor information for future manufacturing of electronic
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designs.

- Any hardware or software packages require to use, ater or otherwise manipulate software
required to manufacture, setup, program or operate any of the electronic devices.

- Original unlocked software required to manufacture, setup, program or operate any of the
electronic devices.

C. Corporate Experience

1. Inthissection, the offeror should provide an introductory narrative giving information concerning the
history of the company (or other business entity); date of founding, place of incorporation, if applicable;
parent firm, if a subsidiary, or other ownership (individual, partnership, other); and type of work in which
the firm is engaged.

2. Inthissection, the offeror should define the company’ s specific related experience within the past five (5)
yearsin the work areas outlined in the Scope of Work, Section C. The discussion should manifest actual
corporate experience in these work areas to be responsive and valid and should focus on the most recent
performance, stating the following data directly related to engineering, field services support, integrated
logistic support, quality assurance support and documentation support of Submarine and Surface Craft
Hull, Mechanical, Electrical, and Electronic Systems. Information provided should consist of: (i) contract
number, (ii) dollar amount of the contract, (iii) dates of award and completion or termination, (iv) names
and telephone numbers of contracting agencies and Contracting Officers, and Technical Representatives,
(v) exact extent or scope of the offeror’ s involvement in the contract and, (vi) dollar amount of each task
under the contract. If subcontracting was involved, identify the percentage of support provided.

D. Past Performance

1. Inthissection, the Offeror should provide at least two (2) contracts, which are ongoing or recently completed
within the last three (3) years and demonstrate their history of past performance by discussing the offeror’s overall
work record with regard to quality, cost control, and timeliness. The following information should be provided for
each contract listed: name of contracting activity, contract number, contract type, contract ceiling of labor hours and
labor categories, actual number of labor hours tasked/authorized to offeror by labor category, type of work (short
description, 300 words or less), contracting officer and phone #, technical government POC and phone #, Program
sponsor government POC and phone #, relative past work (explain in 300 words or less how work performed is
related to the scope of work).

2. The offeror's past performance will be evaluated by the Government. Past performance information will be
used to evaluate a contractor's actions under previously awarded contracts. It may include the offeror's record of (1)
conforming to specifications and standards of good workmanship; (2) containing and forecasting costs on any
previously performed cost reimbursment contracts; (3) administrative aspects of performance; (4) history for
reasonable and cooperative behavior, and (5) commitment to customer satisfaction and business-like concern for
interests of the customer.

3. The Government intends to review the Contractor Performance Assessment Reporting System (CPARYS)
ratings of an offeror's performance of relevant contracts. In the event the Government cannot obtain adequate
CPARS rating information regarding a particular offeror, the Government may review other relevant past
performance information from sources other than those identified by the Offeror. The Government intends to use the
attached Past Performance Questionnaire to collect past performance information if adequate CPARS information is
not available. General trends in a contractor's performance will also be considered. Additionally, when
subcontractors perform significant parts of the effort, the past performance of the subcontractor may aso be
evaluated.

4. Each offeror has the opportunity to providein its proposal any information regarding its past performance
of contracts similar to the Government's requirement that it would like the Government to consider. Such
information may be in the nature of additional information to that which the Government has readily available, or
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which has already been rated under the CPARS system, or which the offeror considers essential to the Government's
evaluation or explanatory information of substandard or poor performance and the corrective actions taken to
prevent arecurrence. The Government reserves the right to verify statements and representations made in an

offeror's proposal.
E. Facilities
1. Inthissection, the offeror’s facilities and equipment should be defined including evidence of ability to

comply with facility and personnel security level established on DD Form 254 included herein. Fecilities
are required to have a SECRET security clearance and controlled access work areas.

The offerors should discuss in detail the facilities that the offeror and their subcontractors intend to provide
and employ to meet the requirements of the Scope of Work, such as location, office spaces, microfiche,
reproduction, graphic, and ADP equipment. The offerors should state whether such equipment and
facilities are owned or leased or subcontracted, or whether it is to be acquired after the contract award. The
description should include, but not necessarily be limited to:

a) Local liaison office convenient to NSWCCD-SSES, Philadel phia, PA. to support project requirements,
including required security levels established on the DD 254.

b) Accessto fabrication facilities for prototype fabrication / devel opment.

¢) Equipment to support rapid communication and automated data transfer between offeror’s offices and
NSWCCD / Navy Field Offices/ Sites.

d) Computer facilitiesto support project requirements. Word processing equipment must be compatible
with Word Perfect, Data Base, Lotus, and CAD.

€) Graphics and reproduction facilities to support rapid documentation preparation and time - sensitive
delivery requirements.

F. Management/Quality Assurance Plan

1

In this section of the proposal, the offeror should set forth its organizational structure and management plan
to provide the required management, Quality Assurance Program, cost control and supervision of

personnel and subcontractors to ensure the quality and timeliness of work products. Reporting techniques,
including methods of maintaining close liaison with the Navy’s technical representatives, should also be
provided.

In this section, the offeror should discuss completely the extent that the contractor will rely on
subcontractors for the performance of work in any of the labor categories or work aress, including the
fabrication of material for prototype manufacturing / testing to proof “reverse engineer” design disclosure
packages.

For proposal purposes, the following ratios of on-site (contractor) and off-site labor
performance, are established for all labor categories:

80% at Contractors Facilities

10% at NSWCCD Philadelphia

10% at Various Military establishments/ Shipyards and aboard Military Vessels both within the
Continental U. S. and Overseas.

COST PROPOSAL
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To assist the Government in determining cost reasonableness/realism for this effort, the offeror shall provide
sufficient detailed cost information with the proposal to make this determination. In preparing the cost proposd, it is
essential that the offeror breakout and identify separately for each year of the contract, the following types of cost
elementslisted below. The following is only an example of the various types of cost elementsthat may be
applicable but not necessarily limited to:

Direct Labor Costs:

(1) Information including the name, title, and actual hourly rate shall be provided by the Offeror for each
individual proposed for the labor categories identified in Sections C.4 and C.7. If the Offeror proposes direct labor
rates based on a composite rate structure, then the Offeror shall clearly identify the individuals comprising the
composite, their respective actual hourly rates, and method used to derive the composite rate.

(2) If an Offeror's proposed labor category differsin name from those listed in Section C.7, a chart shall be
included which identifies how these categories correspond to the ones listed in the solicitation.

(3) The Offeror shall identify any escalation rates utilized in the preparation of their cost proposal, and shall
provide historical information pertaining to the actual escalation rate experienced over the past three (3) year period.

(4) Offerors are reminded that the staff proposed in the technical proposal must be the same staff proposed
in the cost proposal.

(5) The Offeror shall provide a copy of the Employment Contract for any individual proposed who is not
currently employed by the Offeror or subcontractor (if proposed).

Subcontracting Costs: The proposal shall include subcontract cost datain the same level of detail as provided for
the offeror. Any subcontracting costs shall be supported. It isthe Offeror's responsibility to ensure that this support
documentation is received by the Government within the timeframe (i.e. closing date) established for this instant
solicitation.

Consultants: If applicable, provide adetailed listing of consultants expected to be used, rationale for selection and
associated costs which are proposed for reimbursement. Include those items of costs associated with consultants
(i.e. hours proposed, and hourly rate). A copy of the Consultant Agreement shall also be provided by the Offeror.

Indirect Rates: Offerors shall list the cost elements that comprise the overhead, general and administrative expenses,
and the other indirect pools. All indirect rates shall be summarized. Offerors shall list proposed indirect rates,
DCAA recommended rates, and historical actuals (audited and unaudited) for the past three years. If proposed rates
reflect negotiated forward pricing rates, a copy of the current forward pricing rate agreement shall be provided. 1f
the rates are not negotiated forward pricing rates, then the basis for the proposed rates shall be explained.

Facilities Capital Cost of Money: If this cost element is proposed, the offeror shall provide information pertaining to
the derivation of the FCCOM costs (i.e. FCCOM factors and application bases).

Fee: Identify the fee rate and total amount proposed and identify the various cost elements for which the fee is being
applied.

Support Costs: These costs reflect all other direct costs which are not labor costs. For proposal purposes, the not-to-
exceed (NTE) amounts for the support costs (material, travel and computer usage) have been identified in Section B.
Along with these costs, the Offeror may include a cost element associated with a G& A/handling rate associated with
these costs. If a G& A/handling rate is proposed for these support costs, the Offeror shall identify these costs and
their applicable rate as provided in Section B. Lastly, It should be noted that all support costs are non-fee bearing
costs.
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SECTION M Evaluation Factors for Award

CLAUSES INCORPORATED BY FULL TEXT

CAR-M03 AGENCY SPECIFIC PROVISION - EVALUATION OF PROPOSALS (AUG 1999) ALTERNATE |
(AUG 1999) (NSWCCD)

(8) General. Careful, full and impartial consideration will be given to all offers received pursuant to this
solicitation, and the evaluation will be applied in asimilar manner. Factors against which offers will be evaluated
(e.g., Technical Capability and Cost) are set forth below and parallél the solicitation response called for elsewhere
herein.

(b) Initial Evaluation of Offers. An evaluation plan has been established to evaluate offers pursuant to the
factors set forth in (g) below and all offers received will be evaluated by a team of Government personnel in
accordance with the plan. All evaluation factors other than cost or price, when combined, are significantly more
important than cost or price.

(c) Evaluation Approach. The following evaluation approach will be used:

(1) Technical Proposal. The evaluators will prepare a narrative description and assign a point score for each
technical evaluation factor. All evaluation factors other than cost or price will be combined into a merit rating of
either acceptable, unacceptable but susceptible of being made acceptable, or unacceptable.

(2) Cost or Price Proposal.

(i) Although cost or priceis not scored, numerically weighted, or combined with the other evaluation factorsto
establish a merit rating, it will be evaluated for magnitude and realism. The determination of the magnitude of the
cost proposal will be based on the total of all proposed costs. Cost realism is a determination of the probable cost of
performance for each offeror. In those evaluations where all other evaluation factors, when combined, are
significantly more important than cost or price, the degree of importance of the cost or price factor will increase with
the degree of equality of the proposalsin relation to the other factors on which selection isto be based.

(it) Proposals which are unrealistic in terms of technical or schedule commitments or unrealistically high or low
in cost may be deemed reflective of an inherent lack of technical competence, or indicative of afailure to
comprehend the complexity and risks of the proposed work, and may be grounds for rejection of the proposal. If
the proposed contract requires the delivery of data, the quality of organization and writing reflected in the proposal
will be considered to be an indication of the quality of organization and writing which would be prevalent in the
proposed deliverable data. Subjective judgment on the part of the Government evaluatorsis implicit in the entire
process. Throughout the evaluation, the Government will consider "correction potential” when a deficiency is
identified.

(iif) Inevaluating cost type offers, realism of the offeror's estimated cost will be considered. "Realism of
Estimated Cost" is determined by reference to the costs which the offeror can reasonably be expected to incur in
performance of the contract in accordance with the offer. Unrealistic personnel compensation rates (including issues
regarding the applicability of uncompensated overtime) will be considered in the cost realism analysis and may be
considered in the technical analysis which could reduce the technical score. The purpose of the evaluation isto: (1)
verify the offeror's understanding of the requirements; (2) assess the degree to which the cost proposal reflects the
approaches and/or risk that the offeror will provide the supplies or services at the proposed costs; and (3) assess the
degree to which the cost included in the cost proposal accurately represents the effort described in the technical
proposal. The proposed costs may be adjusted for purposes of evaluation based on the results of the cost realism
evaluation. Unrealistic rates will be considered in the risk assessment and may result in a reduced technical score.
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(3) Evaluation of Indirect Rates Applicable to Support Costs:

(i) The determination of the magnitude of the cost proposal will be based upon adding all proposed costs for
CLIN 0001 plus support and subcontract costs. It isintended to reimburse support and subcontract costs on the
basis of actual reasonable and allowable costs incurred plus G& A only (no fee). Therefore, for evaluation purposes,
the Government will add the offeror's proposed G& A rate to the not-to-exceed (NTE) amounts specified for support
and subcontract costs.

(i) 1f the offeror's DCAA approved accounting system includes the application on any other indirect cost rates
(in addition to G&A) to the support and subcontract cost items, those rates shall be identified in the proposal and
will also be added to the respective NTE amount specified for purposes of evaluation. An example would be when
the offeror's approved accounting system includes application of a material handling fee to direct material costs and
then application of a G& A rate to the subtotal of direct materials plus the material handling fee.

(i) 1f an offeror failsto identify, as part of its proposal, an indirect cost rate what would otherwise be
applicable to one of the support and subcontract cost items, it shall not be alowed to invoice for the indirect rate
after award since the evaluation of its offer did not include that rate.

(iv) Notwithstanding the fact that the Government will add proposed indirect cost rates to the support and
subcontract cost NTE amounts specified, it will do so for evaluation purposes only and will not actually change the
NTE amount at time of award. Rather, the contract will indicate that the NTE amounts are inclusive of G&A and
whatever other indirect rates the offeror has identified in its proposal, and which were considered in evaluation of
that offer.

(v) If proposed indirect rates on support and subcontract costs are not consistent with DCAA information for
that offeror, the proposed rates may be adjusted for realism when applied for evaluation purposes.

(d) Competitive Acquisition Instructions.

(1) If the provision FAR 52.215-1, "Instructions To Offerors--Competitive Acquisition” isincluded in Section L
of this solicitation, the Government intends to evaluate proposals and award a contract without discussions with
offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror'sinitial proposal should
contain the offeror's best terms from a cost or price and technical standpoint. However, the Government reserves the
right to conduct discussions if the Contracting Officer |later determines them to be necessary.

(2) If the provision at FAR 52.215-1 is used with its Alternate |, the Government intends to evaluate proposals
and award a contract after conducting discussions with offerors whose proposals have been determined to bein the
competitive range.

(3) Ineither of the above two situations, if the Contracting Officer determines that the number of proposals that
would otherwise be in the competitive range exceeds the number at which an efficient competition can be
conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

(e) Discussion/Final Proposal Revisions. The Contracting Officer shall indicate to, or discuss with, each offeror
still being considered for award, significant weaknesses, deficiencies, and other aspects of its proposal (such as cost,
price, technical approach, past performance, and terms and conditions) that could, in the opinion of the Contracting
Officer, be atered or explained to enhance materially the proposal's potential for award. The scope and extent of
discussions are a matter of Contracting Officer judgment. At the conclusion of discussions, each offeror still in the
competitive range shall be given an opportunity to submit afina proposal revision. A final cut-off date for receipt
of final proposal revisions will be established by the Contracting Officer.

(f) Basisfor Contract Award. The basisfor award of a contract(s) as aresult of this solicitation will be an
integrated assessment by the Contracting Officer of the results of the evaluation based on the evaluation factors and
their importance as indicated below. The integrated assessment may include consideration of the strengths and
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weaknesses of the proposals, and, if deemed necessary by the Contracting Officer, consideration of various types of
mathematical models comparing technical points and cost. Ultimately, the source selection decision will take into
account the offeror's capability to meet the requirements of this solicitation on atimely and cost effective basis. The
Government reserves such right of flexibility in conducting the evaluation as is necessary to assure placement of a
contract in the Government's best interest. Accordingly, the Government may award any resulting contract to other
than the lowest priced offeror, or other than the offeror with the highest evaluation rating.

(1) The contract resulting from this solicitation will be awarded to that responsible offeror whose offer,
conforming to the solicitation, is determined most advantageous to the Government, cost and other factors
considered.

(2) All evaluation factors other than cost or price, when combined, are significantly more important than cost or
price.

(g) Evaluation Factors. The evaluation factors and significant subfactors are listed below in both descending
order and degree of relative importance.

Personnel

Sample Task Order/Technical Approach
Corporate Experience

Past Performance

Facilities

Management/Quality Assurance Plan

Tmoow»

Factor A is the most important. Factor B islessimportant than Factor A, but more important than Factors C thru F.
Factor F is more important than Factors C, D, and E, which are of equal importance.

A. Personnedl. Personnel will be evaluated for education, training, and experience meeting the criteria contained
under each labor category listed in Section C. Greatest value will be given to those resumes meeting this
criteria. All resumesfor a given category will be averaged for purposes of evaluation and scoring. Offeror’s
personnel who do not meet desired qualifications will be scored downward as appropriate. Availability of
personnel will also be evaluated. A resume may be scaled downward if the individual is not a current employee
or if theindividual is Key Personnel on another overlapping contract requirement.

Within the personnel factor, the offeror shall provide the required number of resumes for each key
labor category. Within this factor twelve (12) sub-factors will be evaluated as follows:

A-1 Program Manager /Sr. Project Engineer
A-2  Engineer (Electrical / Electronic)
A-3  Engineer (Mechanical)

A-4  Sr. Engineer (Electrical / Electronic)
A-5  Sr. Engineer (Mechanical)

A-6  Programmer / System Analyst

A-7  Logistics Analyst

A-8  Sr. Design Draftsman

A-9  Sr. Field Service Technician

A-10 Computer Programer

A-11  Computer Engineer

A-12 Design Draftsman

Sub- factor (1) isthe most important. Sub-factors (2), (3), (4), (5), (6), (8), (9), and (12) are equally important.
Sub-factors (7), (10), and (11) are equally important, but less important than Sub-factors (2), (3), (4), (5), (6),
(8), (9), and (12).

Where multiple resumes are indicated for asingle labor category, the resumes within that category
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are of equal importance.

B. Sample Task Order/Technical Approach - The proposa will be evaluated on the response to the sample task
order presented in Section L of the solicitation package. The offeror’s overall understanding of the work
required, the alteration process, their ability to assign the proper personnel, and their ability to manage and
perform the work, will be evaluated.

The labor categories, labor hours, materials, subcontracts, and Other Direct Costs included in the response to
the sample task order will also be evaluated to determine whether the offeror has a clear understanding of the
effort involved in providing the support required.
Within this factor, two sub-factors will be evaluated, Sub-Factor (1) - Technical Approach and Sub-Factor (2)
- Cost Estimate. Sub-Factor (1) and Sub-Factor (2) are of equal importance. Under Sub-factor (1), Technical
Approach, greatest value will be given to those offerors who demonstrate:

(1) Anunderstanding of the task.

(2) Ability to identify the selected specifications, logistics, and documents that may be impacted/require
revision as aresult of the task.

(3) Ability to identify the need to update/prepare drawings and other documentation required to perform
the task.

(4) Ability to supply documentation that is in accordance with Government and or commercial
standards and specifications.

(5) Ability to supply quality assurance documentation and management plan to support this task.
Under Sub-factor (2), Cost Estimate, greatest value will be given to those offerors who demonstrate:
(1) Towhat extent has the offeror identified a proper mix of personnel to perform the effort.

(2) Towhat extent are the proposed labor hours associated with the tasks to be performed,
reasonable and fair.

(3) Hasthe offeror provided a reasonable explanation for the costs of materials, subcontracts,
travel and other miscellaneous expenses.

C. Corporate Experience - The proposal will be evaluated regarding corporate experience on related programs.

Within this factor, greatest value will be given to those proposals that demonstrate corporate
experience within the last five (5) years with engineering and technical services directly related to the
processes, procedures, products, and services performed in support of Surface Craft and Submarine
Hull Mechanical, Electrical, and Electronic Systems, particularly in the areas of Engineering Design,
Logistics Support, Field Support, Quality Assurance Support and Technical Documentation Support.

D. Past Performance - The proposals will be evaluated regarding past performance under current
and /or prior contracts/ sub-contracts.

Under this factor, greatest value will be given to those proposals that provide verifiable, documented,
functionally related satisfactory experience within the last three (3) yearsin the areas cited above.
Performance on older contracts may be given less weight than on more recent contracts. Performance
on same or more similar contracts may be given more weight than performance on less similar
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contracts.

Within this factor, sub-factor (1) Quality of Products, is more important than sub-factor (2), Cost
Control, and sub-factor (3), Timeliness of Products, which are of equal importance.

Facilities- The offerors will be evaluated on their demonstration that their facilities meet the requirements
listed in the solicitation, under Section. L. Within this factor five (5) Sub-factors will be evaluated as follows:

Sub-factor (1) - Local office, including security clearance

Sub-factor (2) - Access to fabrication facilities

Sub-factor (3) - General Office support facilities, i.e. communication and automated data transfer
capability, etc.

Sub-factor (4) - General Computer facilities, i.e. word processing, CAD, DBASE, LOTUS, etc.

Sub-factor (5) - Graphics and Reproduction support facilities

Sub-factors (2) and (4) are of equal importance and more important than sub-factors (1), (3) and (5).
Sub-factor (1) is more important than sub-factors (3) and (5). Sub-factors (3) and (5) are of equal
importance.

Management/Quality Assurance Plan - This plan will be evaluated with regard to the sound management and
engineering principles employed, quality assurance techniques, the level of detail presented and the amount of
tracking or oversight used by the offeror. Within this factor, three (3) Sub-factors will be evaluated as follows:

Sub-factor (1) - Organizational Structure.
Sub-factor (2) - Management Ability.
Sub-factor (3) - Quality Assurance Plan.

All Sub-factors are of equal importance.

Under Sub-factor (1), Organizational Structure - Greatest value will be given to those proposal's that
demonstrate an effective organization capable of coordinating large tasking efforts while maintaining
effective management , cost control, and supervision of personnel (including subcontractor, if any) to
ensure timeliness and accuracy of meeting contract requirements and deliverables for the varied task

areasinvolved.

Under Sub-factor (2), Management Ability - Greatest value will be given to those proposal s that
demonstrate the capability of managing labor and facility resources, who can effectively control and
report cost and performance and who can resolve problems. The offerors should demonstrate the
capability to effectively respond to fluctuations in work load, manage separate and overlapping tasks,
and add and reduce manpower when required.

Under Sub-factor (3), Quality Assurance Plan - Greatest value will be given to those proposals that
possess and maintain an effective quality assurance plan. This plan should demonstrate the offerors
capability to document and initiate procedures necessary to accomplish the varied task areasinvolved.



